*

PROQJECT NO. * IM64-2 (158) 6, FD52 056 0064
*
*

COUNTY * JEFFERSON
| 64

TYPE * CLEANI NG AND PAI NTI NG

1 ADELPH | NC DBA G FORCE CONTRACTI NG

2 ATSALI S BROTHERS PAI NTI NG CO
3 VI NMAS PAI NTI NG COVPANY | NC

05

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS

UNI' T TABULATI ON OF BI DDERS

DATE 11-14-03

LENGTH OF PRQIECT *

PRQJECT CODE * 03-0702

$

PAGE 1
M LES

TIME FOR COWLETION * 07/01/2004

877,163. 00

$ 1,303, 145. 00

| TEM # | TEM DESCRI PTI ON

OCO~NOUTRWN -

[EnY
o

MAI NTAI N AND CONTROL TRAFFI C
MAI NTAI N AND CONTROL TRAFFI C
MAI NTAI N AND CONTROL TRAFFI C
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
CLEAN & PAI NT STRUCTURAL STEEL
CLEAN & PAI NT STRUCTURAL STEEL
CLEAN & PAI NT STRUCTURAL STEEL
DEMOBI LI ZATI ON

TOTAL BI D

QUANTI TY

RPRpRpRRRRRR

$ 402,802.75 4 BRI DGES R US PAI NTI NG COVWPANY | NC
$ 801, 850. 00 5 ATLAS CENTRAL CORPORATI ON
$ 842, 450.00 6
UNI'T $UNTBID $UNTBID $UNTBID $ UNTBID
LP SUM 775. 0000 4000. 0000 10000. 0000 1000. 0000
LP SUM 775. 0000 4000. 0000 10000. 0000 1000. 0000
LP SUM 775.0000 3000. 0000 10000. 0000 1000. 0000
LP SUM 775. 0000 3000. 0000 10000. 0000 1000. 0000
LP SUM 165125.0000 340000.0000 325000.0000 374000.0000
LP SUM 165125.0000 340000.0000 325000.0000 374000.0000
LP SUM  31750.0000 48000. 0000 70000. 0000 56100. 0000
LP SUM  31750.0000 48000. 0000 70000. 0000 56100. 0000
LP SUM 5952. 7500 11850. 0000 12450. 0000 12963. 0000
402802. 75 801850. 00 842450. 00 877163. 00

$ UNIT BID

2500. 0000
2500. 0000
2500. 0000
2500. 0000
571500. 0000
571500. 0000
65000. 0000
65000. 0000
20145. 0000

1303145. 00

$ UNIT BID



PRQIECT NO

1

COUNTY * VAR QUS
IM24-1 (76),

I 24

* Ok ok F

TYPE

SPECI ALTY GROUPS | NC

01

FD52 121 0024

CLEAN AND PAI NT BRI DGES

2 BRIDGES R US PAI NTI NG COVPANY | NC

3 I NTECH CONTRACTI NG LLC
| TEM # | TEM DESCRI PTI ON
1 CLEAN & PAI NT STRUCTURAL STEEL
2 MAI NTAI N AND CONTROL TRAFFI C
3 CLEAN & PAI NT STRUCTURAL STEEL
4 MAI NTAI N AND CONTROL TRAFFI C
5 CLEAN & PAI NT STRUCTURAL STEEL
6 MAI NTAI N AND CONTROL TRAFFI C
7 CLEAN & PAI NT STRUCTURAL STEEL
8 MAI NTAI N AND CONTROL TRAFFI C
9 CLEAN & PAI NT STRUCTURAL STEEL
10 MAI NTAI N AND CONTROL TRAFFI C
11 CLEAN & PAI NT STRUCTURAL STEEL
12 MAI NTAI N AND CONTROL TRAFFI C
13 CLEAN & PAI NT STRUCTURAL STEEL
14 MAI NTAIN AND CONTRCL TRAFFI C
15 CLEAN & PAI NT STRUCTURAL STEEL
16 MAI NTAIN AND CONTRCL TRAFFI C
17 CLEAN & PAI NT STRUCTURAL STEEL
18 MAI NTAI N AND CONTROL TRAFFI C
19 CLEAN & PAI NT STRUCTURAL STEEL
20 MAI NTAI N AND CONTROL TRAFFI C
21 CLEAN & PAI NT STRUCTURAL STEEL
22 MAI NTAIN AND CONTRCL TRAFFI C
23 CLEAN & PAI NT STRUCTURAL STEEL
24 MAI NTAI N AND CONTROL TRAFFI C
25 CLEAN & PAI NT STRUCTURAL STEEL
26 MAI NTAI N AND CONTROL TRAFFI C
27 CLEAN & PAI NT STRUCTURAL STEEL
28 MAI NTAIN AND CONTRCL TRAFFI C
29 CLEAN & PAI NT STRUCTURAL STEEL
30 MAI NTAIN AND CONTRCL TRAFFI C
31 CLEAN & PAI NT STRUCTURAL STEEL
32 MAI NTAIN AND CONTRCL TRAFFI C
33 CLEAN & PAI NT STRUCTURAL STEEL

QUANTI TY

PRPrRPPrRREREPRRRERERPERRRERRRERERRERERERERERRER

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI' T TABULATI ON OF BI DDERS

DATE 11-14-03

$ 2,949, 928. 00 4

$ 3,177,153.00 5

$ 4,257, 404. 22 6

UNI'T $UNTBID $ UNTBID
LP SUM 6873. 0000 11000. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM 6873. 0000 11000. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  16470.0000 20600. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM 8444. 0000 12500. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  15947.0000 20100. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  15947. 0000 20100. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  13155. 0000 17200. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  13155. 0000 17200. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  14900. 0000 19100. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  14900. 0000 19100. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  72482.0000 76000. 0000
LP SuM 3500. 0000 2000. 0000
LP SUM  15685. 0000 19600. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  15685. 0000 19600. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  32698. 0000 36000. 0000
LP SuM 3500. 0000 2000. 0000
LP SUM 51368. 0000 56000. 0000
LP SuM 3500. 0000 2000. 0000
LP SUM 51368. 0000 56000. 0000
LP SuM 3500. 0000 2000. 0000
LP SUM  11759. 0000 16000. 0000

LENGTH OF PRQIECT *

TIME FOR COWLETI ON * 08/ 01/2005

PRQJECT CODE * 03-0703

M & J PAI NTI NG COVPANY | NC
VI MAS PAI NTI NG COVPANY | NC
NORTH STAR PAI NTI NG COVPANY | NC

. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000

PAGE
M LES

2

$ 5, 244, 505. 00
$ 5, 556, 110. 00
$ 5,727,800. 00

$ UNIT BID



01

QUANTI TY

COUNTY * VARI QUS
PROJECT NO. * IM24-1 (76), FD52 121 0024
ROAD * | 24
TYPE * CLEAN AND PAI NT BRI DGES
1 SPECIALTY CGROUPS | NC
2 BRIDGES R US PAI NTI NG COVPANY | NC
3 I NTECH CONTRACTI NG LLC
| TEM # | TEM DESCRI PTI ON
34 MAI NTAI N AND CONTROL TRAFFI C
35 CLEAN & PAI NT STRUCTURAL STEEL
36 MAI NTAI N AND CONTROL TRAFFI C
37 CLEAN & PAI NT STRUCTURAL STEEL
38 MAI NTAI N AND CONTROL TRAFFI C
39 CLEAN & PAI NT STRUCTURAL STEEL
40 MAI NTAI N AND CONTROL TRAFFI C
41 CLEAN & PAI NT STRUCTURAL STEEL
42 MAI NTAI N AND CONTROL TRAFFI C
43 CLEAN & PAI NT STRUCTURAL STEEL
44 MAI NTAI N AND CONTROL TRAFFI C
45 CLEAN & PAI NT STRUCTURAL STEEL
46 MAI NTAI N AND CONTROL TRAFFI C
47 CLEAN & PAI NT STRUCTURAL STEEL
48 MAI NTAI N AND CONTROL TRAFFI C
49 CLEAN & PAI NT STRUCTURAL STEEL
50 MAI NTAIN AND CONTRCL TRAFFI C
51 CLEAN & PAI NT STRUCTURAL STEEL
52 MAI NTAIN AND CONTRCL TRAFFI C
53 CLEAN & PAI NT STRUCTURAL STEEL
54 MAI NTAI N AND CONTROL TRAFFI C
55 CLEAN & PAI NT STRUCTURAL STEEL
56 MAI NTAIN AND CONTRCL TRAFFI C
57 CLEAN & PAI NT STRUCTURAL STEEL
58 MAI NTAI N AND CONTROL TRAFFI C
59 CLEAN & PAI NT STRUCTURAL STEEL
60 MAI NTAI N AND CONTROL TRAFFI C
61 CLEAN & PAI NT STRUCTURAL STEEL
62 MAI NTAI N AND CONTROL TRAFFI C
63 CLEAN & PAI NT STRUCTURAL STEEL
64 MAI NTAI N AND CONTROL TRAFFI C
65 CLEAN & PAI NT STRUCTURAL STEEL

MAI NTAI N AND CONTROL TRAFFI C

PFEPREPPPRPRRERPERREPRRRPRRERRERERERRERERREPRRERE

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI' T TABULATI ON OF BI DDERS

DATE 11-14-03

$ 2,949, 928. 00
$ 3,177,153.00
$ 4,257, 404. 22

UNI'T $ UNIT BID

LP SUM 3500. 0000
LP SUM  11759. 0000
LP SUM 3500. 0000
LP SUM  20484. 0000
LP SUM 3500. 0000
LP SUM  20484. 0000
LP SUM 3500. 0000
LP SUM  18215. 0000
LP SUM 3500. 0000
LP SUM  18215. 0000
LP SUM 3500. 0000
LP SUM  13330. 0000
LP SUM 3500. 0000
LP SUM  13330. 0000
LP SUM 3500. 0000
LP SUM  96736. 0000
LP SuM 3500. 0000
LP SUM  96736. 0000
LP SuM 3500. 0000
LP SUM  16645. 0000
LP SUM 3500. 0000
LP SUM  37235. 0000
LP SuM 3500. 0000
LP SUM  21007. 0000
LP SUM 3500. 0000
LP SUM  21007. 0000
LP SUM 3500. 0000
LP SUM 17517.0000
LP SUM 3500. 0000
LP SUM 8269. 0000
LP SUM 3500. 0000
LP SUM 8269. 0000
LP SUM 3500. 0000

TIME FOR COWLETI ON * 08/ 01/2005

LENGTH OF PRQIECT *

PRQJECT CODE * 03-0703

4 M & J PAINTING COWANY | NC
5 VI NMAS PAI NTI NG COVPANY | NC
6 NORTH STAR PAI NTI NG COVPANY | NC

$ UNIT BID

2000.
16000.
2000.
24700.
2000.
24700.
2000.
22100.
2000.
22100.

$ UNIT BID

5323.
17346.
5323.
26983.
8281.
26983.
8281.
24478.
7512.
24478.
7512.
19081.
5855.
19081.
5855.
79211.
34129.
79211.
34129.
22743.
6979.
45486.
13959.
27562.
8458.
27562.
8458.
23707.
7275.
13491.
4140.
13491.
4140.

$ UNIT BID

5000.
25000.
5000.
40000.
5000.
40000.
5000.
35000.
5000.
35000.

0000
0000
0000
0000
0000
0000
0000
0000
0000
0000

. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000

0000

PAGE
M LES

3

$ 5, 244, 505. 00
$ 5, 556, 110. 00
$ 5,727,800. 00

$ UNIT BID

4000.
20000.
4000.
30000.
7000.
30000.
7000.
30000.
7000.
30000.

$ UNIT BID

5000.
27000.
5000.
42000.
5000.
42000.
5000.
38100.
5000.
38100.



01

QUANTI TY

COUNTY * VARI QUS

PROJECT NO. * IM24-1 (76), FD52 121 0024
ROAD * | 24
TYPE * CLEAN AND PAI NT BRI DGES

1 SPECIALTY CGROUPS | NC

2 BRIDGES R US PAI NTI NG COVPANY | NC

3 I NTECH CONTRACTI NG LLC
| TEM # | TEM DESCRI PTI ON
67 CLEAN & PAI NT STRUCTURAL STEEL
68 MAI NTAI N AND CONTROL TRAFFI C
69 CLEAN & PAI NT STRUCTURAL STEEL
70 MAI NTAI N AND CONTROL TRAFFI C
71 CLEAN & PAI NT STRUCTURAL STEEL
72 MAI NTAI N AND CONTROL TRAFFI C
73 CLEAN & PAI NT STRUCTURAL STEEL
74 MAI NTAI N AND CONTROL TRAFFI C
75 CLEAN & PAI NT STRUCTURAL STEEL
76 MAI NTAI N AND CONTROL TRAFFI C
77 CLEAN & PAI NT STRUCTURAL STEEL
78 MAI NTAI N AND CONTROL TRAFFI C
79 CLEAN & PAI NT STRUCTURAL STEEL
80 MAI NTAI N AND CONTROL TRAFFI C
81 CLEAN & PAI NT STRUCTURAL STEEL
82 MAI NTAI N AND CONTROL TRAFFI C
83 CLEAN & PAI NT STRUCTURAL STEEL
84 MAI NTAI N AND CONTROL TRAFFI C
85 CLEAN & PAI NT STRUCTURAL STEEL
86 MAI NTAI N AND CONTROL TRAFFI C
87 CLEAN & PAI NT STRUCTURAL STEEL
88 MAI NTAIN AND CONTRCL TRAFFI C
89 CLEAN & PAI NT STRUCTURAL STEEL
90 MAI NTAIN AND CONTRCL TRAFFI C
91 CLEAN & PAI NT STRUCTURAL STEEL
92 MAI NTAI N AND CONTROL TRAFFI C
93 CLEAN & PAI NT STRUCTURAL STEEL
94 MAI NTAI N AND CONTROL TRAFFI C
95 CLEAN & PAI NT STRUCTURAL STEEL
96 MAI NTAI N AND CONTROL TRAFFI C
97 CLEAN & PAI NT STRUCTURAL STEEL
98 MAI NTAI N AND CONTROL TRAFFI C

CLEAN & PAI NT STRUCTURAL STEEL

PRRPRRRRRRRERRRRRRRPRRRPRRRRRRRRPRRRRRPRRRERPE

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI' T TABULATI ON OF BI DDERS

DATE 11-14-03

$ 2,949, 928. 00 4

$ 3,177,153.00 5

$ 4,257, 404. 22 6

UNI'T $UNTBID $ UNTBID
LP SUM  16470. 0000 20600. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  16645. 0000 20770. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM 17168. 0000 21000. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  27987. 0000 32000. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  18739. 0000 22500. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  18739. 0000 22500. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM 5477.0000 9500. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM 5477.0000 9500. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  12981. 0000 17070. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  12981. 0000 17070. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  30081. 0000 34320. 0000
LP SuM 3500. 0000 2000. 0000
LP SUM  30081. 0000 34320. 0000
LP SuM 3500. 0000 2000. 0000
LP SUM  24846. 0000 29000. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  24846. 0000 29000. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM 5826. 0000 9860. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM 5826. 0000 9860. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  22926. 0000 27000. 0000

LENGTH OF PRQIECT *
TIME FOR COWLETI ON * 08/ 01/2005

PRQJECT CODE * 03-0703

M & J PAI NTI NG COVPANY | NC
VI MAS PAI NTI NG COVPANY | NC
NORTH STAR PAI NTI NG COVPANY | NC

$ UNIT BID

. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000

PAGE
M LES

4

$ 5, 244, 505. 00
$ 5, 556, 110. 00
$ 5,727,800. 00

$ UNIT BID

$ UNIT BID

$ UNIT BID

35100.
5000.
35400.
5000.
36300.
5000.
54900.
5000.
39000.
5000.
39000.
5000.
16200.
5000.
16200.
5000.
29100.
5000.
29100.
5000.
58500.
5000
58500.
5000
49500
5000.
49500



COUNTY * VARI QUS 01
PROJECT NO. * IM24-1 (76), FD52 121 0024
ROAD * | 24
TYPE * CLEAN AND PAI NT BRI DGES
1 SPECIALTY CGROUPS | NC
2 BRIDGES R US PAI NTI NG COVPANY | NC
3 I NTECH CONTRACTI NG LLC
| TEM # | TEM DESCRI PTI ON QUANTI TY
100 MAI NTAI N AND CONTROL TRAFFI C 1. 000
101 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
102 MAI NTAI N AND CONTROL TRAFFI C 1. 000
103 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
104 MAI NTAI N AND CONTROL TRAFFI C 1. 000
105 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
106 MAI NTAI N AND CONTROL TRAFFI C 1. 000
107 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
108 MAI NTAI N AND CONTROL TRAFFI C 1. 000
109 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
110 MAI NTAI N AND CONTROL TRAFFI C 1. 000
111 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
112 MAI NTAI N AND CONTROL TRAFFI C 1. 000
113 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
114 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
115 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
116 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
117 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
118 MAI NTAI N AND CONTROL TRAFFI C 1. 000
119 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
120 MAI NTAI N AND CONTROL TRAFFI C 1. 000
121 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
122 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
123 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
124 MAI NTAI N AND CONTROL TRAFFI C 1. 000
125 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
126 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
127 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
128 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
129 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
130 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
131 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
132 MAI NTAIN AND CONTRCL TRAFFI C 1. 000

TRANSPORTATI ON CABI NET

DEPARTMENT OF HI GHWAYS

UNI' T TABULATI ON OF BI DDERS

DATE 11-14-03

$ 2,949, 928. 00
$ 3,177,153.00
$ 4,257, 404. 22

UNI'T $ UNIT BID

LP SUM 3500. 0000
LP SUM  18215. 0000
LP SUM 3500. 0000
LP SUM  15074. 0000
LP SUM 3500. 0000
LP SUM  16296. 0000
LP SUM 3500. 0000
LP SUM  16296. 0000
LP SUM 3500. 0000
LP SUM  14376. 0000
LP SUM 3500. 0000
LP SUM  13155. 0000
LP SUM 3500. 0000
LP SUM  31476. 0000
LP SUM 3500. 0000
LP SUM  31476. 0000
LP SUM 3500. 0000
LP SUM  22054. 0000
LP SUM 3500. 0000
LP SUM  25195. 0000
LP SUM 3500. 0000
LP SUM  32523. 0000
LP SUM 3500. 0000
LP SUM 19611. 0000
LP SUM 3500. 0000
LP SUM  90978. 0000
LP SUM 3500. 0000
LP SUM  84347.0000
LP SUM 3500. 0000
LP SUM  56952. 0000
LP SUM 3500. 0000
LP SUM  53811. 0000
LP SUM 3500. 0000

LENGTH OF PRQIECT *

TIME FOR COWLETI ON * 08/ 01/2005

PRQJECT CODE * 03-0703

4 M & J PAINTING COWANY | NC
5 VI NMAS PAI NTI NG COVPANY | NC
6 NORTH STAR PAI NTI NG COVPANY | NC

$ UNIT BID

2000.
22000.
2000.
19180.
2000.
20420.
2000.
20420.
2000.
18200.
2000.
17250.
2000.
35500.
2000.
35500.
2000.
26220.
2000.
29000.
2000.
35000.
2000.
23500.
2000.
93000.
2000.
86000.
2000.
58000.
2000.
55000.
2000.

$ UNIT BID

9109.
24478.
7512.
21008.
6447.
22358.
6861.
22358.
6861.
20237.
6210.
18888.
5796.
39126.
12007.
39126.
12007.
28718.
8813.
32187.
9878.
40282.
12362.

$ UNIT BID

5000.
35000.
5000.
30000.
5000.
32000.
5000.
32000.
5000.
30000.
5000.
27000.
5000.
55000.
5000.
55000.
5000.
40000.
5000.
45000.

0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000

. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000

PAGE
M LES

5

$ 5, 244, 505. 00
$ 5, 556, 110. 00
$ 5,727,800. 00

$ UNIT BID

8000.
40000.
7000.
35000.
5000.
27000.
6000.
25000.
6000.
22000.
6000.
22000.
6000.
66000.
10000.
66000.
10000.
50000.
8000.
53000.
8000.
67000.
11000.

$ UNIT BID

5000.
38100.
5000.
32700.
5000.
34800.
5000.
34800.
5000.
31500.
5000.
29400.
5000.
60900.
6000.
60900.
6000.
44700.
5000.
50100.



COUNTY * VAR QUS 01

PROJECT NO. * IM24-1 (76), FD52 121 0024
ROAD * | 24
TYPE * CLEAN AND PAI NT BRI DGES

1 SPECI ALTY GROUPS | NC

2 BRIDGES R US PAI NTI NG COVPANY | NC

3 I NTECH CONTRACTI NG LLC
| TEM # | TEM DESCRI PTI ON QUANTI TY
133 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
134 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
135 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
136 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
137 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
138 MAI NTAI N AND CONTROL TRAFFI C 1. 000
139 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
140 MAI NTAI N AND CONTROL TRAFFI C 1. 000
141 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
142 MAI NTAI N AND CONTROL TRAFFI C 1. 000
143 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
144 MAI NTAI N AND CONTROL TRAFFI C 1. 000
145 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
146 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
147 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
148 MAI NTAI N AND CONTROL TRAFFI C 1. 000
149 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
150 MAI NTAI N AND CONTROL TRAFFI C 1. 000
151 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
152 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
153 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
154 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
155 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
156 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
157 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
158 MAI NTAI N AND CONTROL TRAFFI C 1. 000
159 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
160 MAI NTAI N AND CONTROL TRAFFI C 1. 000
161 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
162 MAI NTAI N AND CONTROL TRAFFI C 1. 000
163 CLEAN & PAI NT STRUCTURAL STEEL 1. 000
164 MAI NTAI N AND CONTROL TRAFFI C 1. 000
165 CLEAN & PAI NT STRUCTURAL STEEL 1. 000

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 11-14-03

$ 2,949, 928. 00 4

$ 3,177,153.00 5

$ 4,257, 404. 22 6

UNI'T $UNTBID $ UNITBID
LP SUM  51194. 0000 53000. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM 51194. 0000 53000. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  25020. 0000 29220. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM 9491. 0000 13550. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM 9491. 0000 13550. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  24322. 0000 28000. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  46657. 0000 50000. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  11759. 0000 15840. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  11759. 0000 15840. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  32349. 0000 36000. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  33396. 0000 38000. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  33396. 0000 38000. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM 16819. 0000 20940. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  14900. 0000 19000. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  25020. 0000 27000. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  14202. 0000 18300. 0000
LP SUM 3500. 0000 2000. 0000
LP SUM  14202. 0000 18300. 0000

60906.
18691.
60906.
18691.
31995.
9818
14841.
4554,
14841.
4554,
31224.
9582
55895.
17153.
17346.
5323
17346.
5323
40090.
12303.
41246.
12658.
41246.
12658.
22936.
7038
20816.

LENGTH OF PRQJIECT *
TIME FOR COVPLETI ON * 08/ 01/ 2005

PRQJIECT CODE * 03-0703

M & J PAI NTI NG COVWPANY | NC
VI MAS PAI NTI NG COVPANY | NC
NORTH STAR PAI NTI NG COVPANY | NC

$ UNIT BID

. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000

PAGE
M LES

6

$ 5, 244, 505. 00
$ 5, 556, 110. 00
$ 5,727,800. 00

$ UNIT BID

$ UNIT BID

69000.
16000.
69000.
16000.
52000.

9000.
25000.

4000.
25000.

4000.
55000.

8000.
95000.
15000.
30000.

5000.
30000.

5000.
68000.
10000.
47000.
10000.
47000.
10000.
40000.

6000.
40000.

0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000

. 0000
. 0000
. 0000
. 0000
. 0000
. 0000

$ UNNT BID



*

PROJECT NO. * IM24-1 (76), FD52 121 0024
*
*

1

COUNTY * VAR QUS

| 24
TYPE

SPECI ALTY GROUPS | NC

CLEAN AND PAI NT BRI DGES

01

2 BRIDGES R US PAI NTI NG COVPANY | NC

3

I NTECH CONTRACTI NG LLC
| TEM DESCRI PTI ON

MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAIN AND CONTRCL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAIN AND CONTRCL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAIN AND CONTRCL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAIN AND CONTRCL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAIN AND CONTRCL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAIN AND CONTRCL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAIN AND CONTRCL TRAFFI C

PRPrRPRPPRPPRRRERRRERRPRRRERERERERRERRERRERRERE

QUANTI TY

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 11-14-03

$ 2,949, 928. 00
$ 3,177,153.00
$ 4,257, 404. 22

UNI'T $ UNNT BID

LP SUM 3500. 0000
LP SUM 8618. 0000
LP SUM 3500. 0000
LP SUM 8618. 0000
LP SUM 3500. 0000
LP SUM  12283. 0000
LP SUM 3500. 0000
LP SUM  12283. 0000
LP SUM 3500. 0000
LP SUM  22229. 0000
LP SUM 3500. 0000
LP SUM  22229. 0000
LP SUM 3500. 0000
LP SUM  15074. 0000
LP SUM 3500. 0000
LP SUM  29034. 0000
LP SUM 3500. 0000
LP SUM  29034. 0000
LP SUM 3500. 0000
LP SUM  26765. 0000
LP SUM 3500. 0000
LP SUM  21007. 0000
LP SUM 3500. 0000
LP SUM  30953. 0000
LP SUM 3500. 0000
LP SUM  30953. 0000
LP SUM 3500. 0000
LP SUM  24497. 0000
LP SUM 3500. 0000
LP SUM  52939. 0000
LP SUM 3500. 0000
LP SUM  52939. 0000
LP SUM 3500. 0000

LENGTH OF PRQJIECT *
TIME FOR COVPLETI ON * 08/ 01/ 2005

PRQJIECT CODE * 03-0703

4 M & J PAINTING COWANY | NC

2000.
12670.
2000.
12670.
2000.
16370.
2000.
16370.
2000.
26000.
2000.
26000.
2000.
19180.
2000.
33000.
2000.
33000.
2000.
31000.
2000.
23000.
2000.
35000.
2000.
35000.
2000.
26000.
2000.
55000.
2000.
55000.
2000.

$ UNIT BID

6151.
13877.
4258.
13877.
4258.
17924.
5501.
17924.
5501.
28911.
8872.
28911.
8872.
21008.
6447.
36428.
11179.
36428.
11179.
33922.
10410.
27562.
8458.
38548.
11830.
38548.
11830.
31416.
9641.
62833.
19283.
62833.
19283.

VI MAS PAI NTI NG COVPANY | NC
NORTH STAR PAI NTI NG COVPANY | NC

$ UNIT BID

5000.
20000.
5000.
20000.
5000.
25000.
5000.
25000.
5000.
40000.
5000.
40000.
5000.
30000.
5000.
50000.
5000.
50000.
5000.
50000.
5000.
40000.
5000.
55000.
5000.
55000.
5000.
45000.
5000.
90000.
5000.
90000.
5000.

0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000
0000

PAGE
M LES

7

$ 5, 244, 505. 00
$ 5, 556, 110. 00
$ 5,727,800. 00

$ UNIT BID

$ UNIT BID

5000.
17000.
4000.
17000.
4000.
20000.
4000.
20000.
4000.
33000.
8000.
33000.
8000.
35000.
6000.
40000.
9000.
40000.
9000.
56000.
9000.
45000.
7000.
65000.
10000.
65000.
10000.
55000.
8000.
70000.
16000.
70000.
16000.

$ UNNT BID

5000.
21600.
5000.
21600.
5000.
27900.
5000.
27900.
5000.
45000.
5000.
45000.
5000.
32700.
5000.
56700.
5000.
56700.
5000.
52800.
5000.
42900.
5000.
60000.
6000.
60000.
6000.
48900.
5000.
97800.
6000.
97800.
6000.



*
PRQJECT NO *
*
*

COUNTY * VAR QUS 01
IM24-1 (76), FD52 121 0024
ROAD * | 24

TYPE

CLEAN AND PAI NT BRI DGES

1 SPECI ALTY GROUPS | NC
2 BRIDGES R US PAI NTI NG COVPANY | NC

3

I NTECH CONTRACTI NG LLC
| TEM DESCRI PTI ON QUANTI TY
CLEAN & PAI NT STRUCTURAL STEEL 1. 000
MAI NTAIN AND CONTRCL TRAFFI C 1. 000
CLEAN & PAI NT STRUCTURAL STEEL 1. 000
MAI NTAIN AND CONTRCL TRAFFI C 1. 000
DEMOBI LI ZATI ON 1. 000

TOTAL BI D

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 11-14-03

$ 2,949, 928. 00
$ 3,177,153.00
$ 4,257, 404. 22

UNI'T

LP SUM
LP SUM
LP SUM
LP SUM
LP SUM

$ UNNT BID

38805. 0000
3500. 0000
32174. 0000
3500. 0000
44945. 0000

2949928. 00

LENGTH OF PRQJIECT *
TIME FOR COVPLETI ON * 08/ 01/ 2005

PRQJIECT CODE * 03-0703

4 M & J PAINTING COWANY | NC
5 VI NMAS PAI NTI NG COVPANY | NC
6 NORTH STAR PAI NTI NG COVPANY | NC

$ UNIT BID

42000. 0000
2000. 0000
35000. 0000
2000. 0000
46953. 0000

3177153. 00

$ UNIT BID

47221. 6704
14491. 8964
39897. 4930
12244. 1737
62917. 3000

4257404. 22

$ UNIT BID

67000. 0000
5000. 0000
57000. 0000
5000. 0000
77505. 0000

5244505. 00

PAGE 8
M LES

$ 5, 244, 505. 00
$ 5, 556, 110. 00
$ 5,727,800. 00

$ UNIT BID

80000. 0000
12000. 0000
68000. 0000
12000. 0000
82110. 0000

5556110. 00

$ UNNT BID

73500. 0000
6000. 0000
62100. 0000
6000. 0000
120000. 0000

5727800. 00



*

PROJECT NO. * IM24-1 (76), FD52 121 0024
*
*

7

8 ATSALI S BROTHERS PAI NTI NG CO

COUNTY * VAR QUS

| 24
TYPE

ROYAL BRI DGE | NC

01

CLEAN AND PAI NT BRI DGES

9 M& J CONSTRUCTI ON CO OF PI NELLAS

$ UNIT BID

| TEM #

OCO~NOOUTRWNPF-

| TEM DESCRI PTI ON

CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAIN AND CONTRCL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAIN AND CONTRCL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAIN AND CONTRCL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAIN AND CONTRCL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAIN AND CONTRCL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAIN AND CONTRCL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAIN AND CONTRCL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAIN AND CONTRCL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL

QUANTI TY

PEPREPPERPEREPEREREPRPPRRERERRRERRERERRERRERERERE

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 11-14-03

$ 5,832, 000.00
$ 6,428,137.10
$ 7,544, 429.02

UNI'T

$ UNNT BID

25066. 0000
1000. 0000
25066. 0000
1000. 0000
38431. 0000
1000. 0000
27253. 0000
1000. 0000
37702. 0000
1000. 0000
37702. 0000
1000. 0000
33814. 0000
1000. 0000
33814. 0000
1000. 0000
36244. 0000
1000. 0000
36244. 0000
1000. 0000
166434. 0000
2000. 0000
47337.5000
1000. 0000
47337.5000
1000. 0000
61030. 0000

10
11
12

$ UNIT BID

LENGTH OF PRQJIECT *
TIME FOR COVPLETI ON * 08/ 01/ 2005
PRQJIECT CODE * 03-0703

$ UNIT BID

$ UNIT BID

PAGE 9

M LES

$ UNNT BID



*

PROJECT NO. * IM24-1 (76), FD52 121 0024
*
*

COUNTY * VAR QUS

| 24
TYPE

7 ROYAL BRI DGE | NC

8 ATSALI S BROTHERS PAI NTI NG CO

01

CLEAN AND PAI NT BRI DGES

9 M& J CONSTRUCTI ON CO OF PI NELLAS

QUANTI TY

| TEM # | TEM DESCRI PTI ON
34 MAI NTAIN AND CONTRCL TRAFFI C
35 CLEAN & PAI NT STRUCTURAL STEEL
36 MAI NTAIN AND CONTRCL TRAFFI C
37 CLEAN & PAI NT STRUCTURAL STEEL
38 MAI NTAIN AND CONTRCL TRAFFI C
39 CLEAN & PAI NT STRUCTURAL STEEL
40 MAI NTAIN AND CONTRCL TRAFFI C
41 CLEAN & PAI NT STRUCTURAL STEEL
42 MAI NTAIN AND CONTRCL TRAFFI C
43 CLEAN & PAI NT STRUCTURAL STEEL
44 MAI NTAIN AND CONTRCL TRAFFI C
45 CLEAN & PAI NT STRUCTURAL STEEL
46 MAI NTAIN AND CONTRCL TRAFFI C
47 CLEAN & PAI NT STRUCTURAL STEEL
48 MAI NTAIN AND CONTRCL TRAFFI C
49 CLEAN & PAI NT STRUCTURAL STEEL
50 MAI NTAI N AND CONTROL TRAFFI C
51 CLEAN & PAI NT STRUCTURAL STEEL
52 MAI NTAI N AND CONTROL TRAFFI C
53 CLEAN & PAI NT STRUCTURAL STEEL
54 MAI NTAI N AND CONTROL TRAFFI C
55 CLEAN & PAI NT STRUCTURAL STEEL
56 MAI NTAI N AND CONTROL TRAFFI C
57 CLEAN & PAI NT STRUCTURAL STEEL
58 MAI NTAIN AND CONTRCL TRAFFI C
59 CLEAN & PAI NT STRUCTURAL STEEL
60 MAI NTAIN AND CONTRCL TRAFFI C
61 CLEAN & PAI NT STRUCTURAL STEEL
62 MAI NTAIN AND CONTRCL TRAFFI C
63 CLEAN & PAI NT STRUCTURAL STEEL
64 MAI NTAIN AND CONTRCL TRAFFI C
65 CLEAN & PAI NT STRUCTURAL STEEL

MAI NTAIN AND CONTRCL TRAFFI C

il ol o o el o o el ol el ol el ol ol ol el sl el ol o

TRANSPORTATI ON CABI NET PAGE 10
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 08/ 01/ 2005
PRQJIECT CODE * 03-0703

DATE 11-14-03

$ 5,832, 000.00 10 $
$ 6,428,137.10 11 $
$ 7,544,429. 02 12 $

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

LP SUM 1000. 0000 3500. 0000 7900. 0000
LP SUM 41870.0000 40600.0000 31500. 0000
LP SUM 1000. 0000 3500. 0000 7900. 0000
LP SUM  44020.0000 47600.0000 52500. 0000
LP SUM 2000. 0000 3500. 0000 8700. 0000
LP SUM  44020.0000 47600.0000 52500. 0000
LP SUM 2000. 0000 3500. 0000 8700. 0000
LP SUM 40861. 0000 43250.0000 47625. 0000
LP SUM 2000. 0000 3500. 0000 7790. 0000
LP SUM 40861. 0000 43250.0000 47625. 0000



*

PROJECT NO. * IM24-1 (76), FD52 121 0024
*
*

7

8 ATSALI S BROTHERS PAI NTI NG CO

COUNTY * VAR QUS

| 24
TYPE

ROYAL BRI DGE | NC

01

CLEAN AND PAI NT BRI DGES

9 M& J CONSTRUCTI ON CO OF PI NELLAS

QUANTI TY

| TEM DESCRI PTI ON

CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAIN AND CONTRCL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAIN AND CONTRCL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAIN AND CONTRCL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAIN AND CONTRCL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAIN AND CONTRCL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAIN AND CONTRCL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAIN AND CONTRCL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAIN AND CONTRCL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAIN AND CONTRCL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL

PRPrRPRERERREPERERPPRPRRERERRRERRPRRERERRRERER

TRANSPORTATI ON CABI NET PAGE 11
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 08/ 01/ 2005
PRQJIECT CODE * 03-0703

DATE 11-14-03

$ 5,832, 000.00 10 $
$ 6,428,137.10 11 $
$ 7,544,429. 02 12 $

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

LP SUM  38431.0000 40000.0000 40950. 0000
LP SUM 1000. 0000 3500. 0000 10600. 0000
LP SUM 38674.0000 41000.0000 41300. 0000
LP SUM 1000. 0000 3500. 0000 10700. 0000
LP SUM 38674.0000 41300.0000 45375. 0000
LP SUM 1000. 0000 3500. 0000 7370. 0000
LP SUM  54469. 0000 62300. 0000 68625. 0000
LP SUM 1000. 0000 3500. 0000 11710. 0000
LP SUM  41590. 0000 44200. 0000 48750. 0000
LP SUM 1000. 0000 3500. 0000 8000. 0000
LP SUM  41590. 0000 44200.0000 48750. 0000
LP SUM 1000. 0000 3500. 0000 8000. 0000
LP SUM  23122. 0000 27500. 0000 18900. 0000
LP SUM 1000. 0000 3500. 0000 4300. 0000
LP SUM  23122. 0000 27500. 0000 18900. 0000
LP SUM 1000. 0000 3500. 0000 4300. 0000
LP SUM  33571. 0000 36900. 0000  33950. 0000
LP SUM 1000. 0000 3500. 0000 8600. 0000
LP SUM  33571. 0000 36900. 0000  33950. 0000
LP SUM 1000. 0000 3500. 0000 8600. 0000
LP SUM  62385. 0000 66300. 0000 73125. 0000
LP SUM 2000. 0000 3500. 0000 12550. 0000
LP SUM  62385. 0000 66300. 0000 73125. 0000
LP SUM 2000. 0000 3500. 0000 12550. 0000
LP SUM  50095. 0000 56100. 0000 61875. 0000
LP SUM 2000. 0000 3500. 0000 10450. 0000
LP SUM  50095. 0000 56100. 0000 61875. 0000
LP SUM 2000. 0000 3500. 0000 10450. 0000
LP SUM  23608. 0000 22000. 0000 19600. 0000
LP SUM 1000. 0000 3500. 0000 4500. 0000
LP SUM  23608. 0000 22000. 0000 19600. 0000
LP SUM 1000. 0000 3500. 0000 4500. 0000
LP SUM  47422. 0000 56300. 0000  57750. 0000



*

PROJECT NO. * IM24-1 (76), FD52 121 0024
*
*

COUNTY * VAR QUS

| 24
TYPE

7 ROYAL BRI DGE | NC
8 ATSALI S BROTHERS PAI NTI NG CO
9 M& J CONSTRUCTI ON CO OF PI NELLAS

CLEAN AND PAI NT BRI DGES

01

TRANSPORTATI ON CABI NET PAGE 12
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 08/ 01/ 2005
PRQJIECT CODE * 03-0703

DATE 11-14-03

$ 5,832, 000.00 10 $
$ 6,428,137.10 11 $
$ 7,544,429. 02 12 $

| TEM DESCRI PTI ON

MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C

PR RRRRRRRRRRRRRPRRRRRRRRRRRRRRRRRRRE

QUANTI TY

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

LP SUM 2000. 0000 3500. 0000 9680. 0000
LP SUM 40861.0000 43200.0000 47625. 0000
LP SUM 2000. 0000 3500. 0000 7790. 0000
LP SUM  36487.0000 37500.0000 38150. 0000
LP SUM 2000. 0000 3500. 0000 9800. 0000
LP SUM 38188.0000 43500. 0000  43500. 0000
LP SUM 1000. 0000 3500. 0000 7020. 0000
LP SUM 38188.0000 43500. 0000 40600. 0000
LP SUM 1000. 0000 3500. 0000 10500. 0000
LP SUM  35515.0000 36000.0000 36750. 0000
LP SUM 1000. 0000 3500. 0000 9400. 0000
LP SUM  33814.0000 33500.0000  34300. 0000
LP SUM 1000. 0000 3500. 0000 8700. 0000
LP SUM 59329.0000 69100.0000 76125. 0000
LP SUM 2000. 0000 3500. 0000 13110. 0000
LP SUM  59329.0000 69100.0000 76125. 0000
LP SUM 2000. 0000 3500. 0000 13110. 0000
LP SUM  46207.0000 50100.0000 55875. 0000
LP SUM 2000. 0000 3500. 0000 9330. 0000
LP SUM 50581.0000 56800.0000 62625. 0000
LP SUM 2000. 0000 3500. 0000 10590. 0000
LP SUM 60787.0000 71100.0000  78375. 0000
LP SUM 2000. 0000 3500. 0000 13530. 0000



*

PROJECT NO. * IM24-1 (76), FD52 121 0024
*
*

COUNTY * VAR QUS

| 24
TYPE

7 ROYAL BRI DGE | NC
8 ATSALI S BROTHERS PAI NTI NG CO
9 M& J CONSTRUCTI ON CO OF PI NELLAS

CLEAN AND PAI NT BRI DGES

01

TRANSPORTATI ON CABI NET PAGE 13
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 08/ 01/ 2005
PRQJIECT CODE * 03-0703

DATE 11-14-03

$ 5,832, 000.00 10 $
$ 6,428,137.10 11 $
$ 7,544,429. 02 12 $

| TEM DESCRI PTI ON

CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL

PR RRRRRRRRRRRRRPRRRRRRRRRRRRRRRRRRRE

QUANTI TY

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

LP SUM 105000. 0000 117500.0000 118500.0000
LP SUM 2000. 0000 3500. 0000  21020. 0000
LP SUM 105000. 0000 117500.0000 118500.0000
LP SUM 2000. 0000 3500. 0000  21020. 0000
LP SUM 50338.0000 56700.0000 62250. 0000
LP SUM 1000. 0000 3500. 0000 10520. 0000
LP SUM  35000. 0000 28200.0000 26950. 0000
LP SUM 1000. 0000 3500. 0000 6600. 0000
LP SUM  35000. 0000 28200.0000 26950. 0000
LP SUM 1000. 0000 3500. 0000 6600. 0000
LP SUM  49366. 0000 55700.0000 60750. 0000
LP SUM 2000. 0000 3500. 0000 10240. 0000
LP SUM  95000. 0000 98600. 0000 108750.0000
LP SUM 2000. 0000 3500. 0000 19200. 0000
LP SUM  45000. 0000 31000. 0000  31500. 0000
LP SUM 1000. 0000 3500. 0000 7900. 0000
LP SUM  45000. 0000 31000. 0000  31500. 0000
LP SUM 1000. 0000 3500. 0000 7900. 0000
LP SUM 60544.0000 71000.0000  78000. 0000
LP SUM 1000. 0000 3500. 0000 13460. 0000
LP SUM 62002. 0000 82000. 0000  80250. 0000
LP SUM 1000. 0000 3500. 0000 13880. 0000
LP SUM 62002. 0000 82000. 0000  80250. 0000
LP SUM 2000. 0000 3500. 0000 13880. 0000
LP SUM 38917.0000 40500. 0000 41650. 0000
LP SUM 1000. 0000 3500. 0000 10800. 0000
LP SUM  36244.0000 36800.0000  37800.0000
LP SUM 1000. 0000 3500. 0000 9700. 0000
LP SUM  70000. 0000 56500.0000 62250. 0000
LP SUM 2000. 0000 3500. 0000 10520. 0000



*

PROJECT NO. * IM24-1 (76), FD52 121 0024
*
*

COUNTY * VAR QUS

| 24
TYPE

7 ROYAL BRI DGE | NC
8 ATSALI S BROTHERS PAI NTI NG CO
9 M& J CONSTRUCTI ON CO OF PI NELLAS

CLEAN AND PAI NT BRI DGES

01

TRANSPORTATI ON CABI NET PAGE 14
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETI ON * 08/ 01/ 2005
PRQJIECT CODE * 03-0703

DATE 11-14-03

$ 5,832, 000.00 10 $
$ 6,428,137.10 11 $
$ 7,544,429. 02 12 $

| TEM DESCRI PTI ON

MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C

PR RRRRRRRRRRRRRPRRRRRRRRRRRRRRRRRRRE

QUANTI TY

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

LP SUM 1000. 0000 3500. 0000 9300. 0000
LP SUM  30000. 0000 28500.0000 25200. 0000
LP SUM 1000. 0000 3500. 0000 6100. 0000
LP SUM  30000. 0000 28500.0000 25200. 0000
LP SUM 1000. 0000 3500. 0000 6100. 0000
LP SUM  35000. 0000 40600. 0000 32550. 0000
LP SUM 1000. 0000 3500. 0000 8200. 0000
LP SUM  35000. 0000 40600. 0000 32550. 0000
LP SUM 1000. 0000 3500. 0000 8200. 0000
LP SUM  46450.0000 51000.0000 56250. 0000
LP SUM 2000. 0000 3500. 0000 9400. 0000
LP SUM  46450.0000 51000.0000 56250.0000
LP SUM 2000. 0000 3500. 0000 9400. 0000
LP SUM  36487.0000 37200.0000 38150. 0000
LP SUM 1000. 0000 3500. 0000 9800. 0000
LP SUM 55836.0000 73300.0000 70875. 0000
LP SUM 2000. 0000 3500. 0000 12130. 0000
LP SUM 55927.0000  73300.0000 70875. 0000
LP SUM 2000. 0000 3500. 0000 12130. 0000
LP SUM 52768.0000 59900. 0000 66000. 0000
LP SUM 2000. 0000 3500. 0000 11220. 0000
LP SUM  44749.0000 48700.0000 53625. 0000
LP SUM 2000. 0000 3500. 0000 8910. 0000
LP SUM 58600.0000 68000.0000  75000. 0000
LP SUM 2000. 0000 3500. 0000 12900. 0000
LP SUM 58600.0000 68000.0000  75000. 0000
LP SUM 2000. 0000 3500. 0000 12900. 0000
LP SUM  49609. 0000 55500.0000 61125. 0000
LP SUM 2000. 0000 3500. 0000 10310. 0000
LP SUM 136611. 0000 120900.0000 122250.0000
LP SUM 2000. 0000 3500. 0000  21720. 0000
LP SUM 136611. 0000 120900.0000 122250.0000
LP SUM 2000. 0000 3500. 0000  21720. 0000



*
PRQJECT NO *
*
*

7 ROYAL BRI DGE | NC

COUNTY

|
TYPE

VARl QUS
IM24-1 (76),

24

01
FD52 121 0024

CLEAN AND PAI NT BRI DGES

8 ATSALI S BROTHERS PAI NTI NG CO
9 M& J CONSTRUCTI ON CO OF PI NELLAS

| TEM DESCRI PTI ON

QUANTI TY

CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C
CLEAN & PAI NT STRUCTURAL STEEL
MAI NTAI N AND CONTROL TRAFFI C

DEMOBI LI ZATI ON

TOTAL BI D

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 11-14-03

$ 5,832, 000.00
$ 6,428,137.10
$ 7,544, 429.02

UNI'T

1.000 LP SUM
1.000 LP SUM
1.000 LP SUM
1.000 LP SUM
1. 000 LP SUM

$ UNNT BID

69535. 0000
2000. 0000
60301. 0000
2000. 0000
88686. 0000

5832000. 00

10
11
12

$ UNIT BID

83300. 0000
3500. 0000
70500. 0000
3500. 0000
94997. 1000

6428137. 10

PAGE 15
LENGTH OF PRQJIECT * M LES
TIME FOR COVPLETI ON * 08/ 01/ 2005
PRQJIECT CODE * 03-0703
$
$
$
$UNTBID $UNTBID $UNTBID $UNTBID
91875. 0000
16050. 0000
77625. 0000
13390. 0000

111494. 0200

7544429. 02



PRQIECT NO

COUNTY * MONTGOVERY

KY 11

EEE

TYPE

09

STPR 5256 (15), FD52 0011

1 THE WALKER COVMPANY OF KENTUCKY | NC
2 CENTRAL ROCK M NERAL COWVPANY LLC

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI' T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE

DATE 11-14-03

$12, 729, 853. 09
$13, 211, 199. 01

LENGTH OF PRQJIECT *
TIME FOR COWLETION * 11/15/2005

PAGE 16

7. 7940 Kl LOVETERS

PRQIECT CODE * 03-0706

QUANTI TY

| TEM #

OCO~NOUTAWNPF-

| TEM DESCRI PTI ON
GRANULAR EMBANKMENT

STRUCTURE CGRANULAR BACKFI LL
STRUCTURE EXCAVATI ON- COMVON

STRUCTURE EXCAV- SCLI D ROCK
MASONRY COATI NG

CONCRETE- CLASS A
CONCRETE- CLASS AA
CYCLOPEAN STONE RI P RAP
Pl LES- STEEL HP310X79

PI LE PO NTS-310 WM

TEST PI LES

STEEL REl NF- EPOXY COATED
STEEL RElI NFORCEMENT

FABRI C- GEOTEXTI LE TYPE |
PRECAST PC | BEAM TYPE 4
PRECAST PC BOX BEAM SB535
STRUCTURAL STEEL 1360 KGS
STRUCTURAL STEEL 1180 KGS
FOUNDATI ON PREPARATI ON
FOUNDATI ON PREPARATI ON
GRANULAR EMBANKMENT
EVMBANKMENT | N PLACE
CONCRETE- CLASS A

STEEL RElI NFORCEMENT
SAFELQADI NG

SETTLEMENT PLATFORM
CYCLOPEAN STONE RI P RAP

GUARDRAI L- STEEL W BEAM S FACE
GUARDRAI L TERM NAL SECT NO 1
GUARDRAI L END TREATMENT TY 4A
GUARDRAI L CON TO BR END TYPE A

REMOVE GUARDRAI L

PAVE STRI PI NG TEMP PAI NT- 100MM

UNI'T

$ UNIT BID

$ UNIT BID

$ UNIT BID

$ UNNT BID



COUNTY

PRQIECT NO

TYPE

EEE

MONTGOMERY

09

STPR 5256 (15), FD52 0011

KY 11

TRANSPORTATI ON CABI NET

DEPARTMENT OF HI GHWAYS

UNI' T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE

1 THE WALKER COVMPANY OF KENTUCKY | NC
2 CENTRAL ROCK M NERAL COWVPANY LLC

DATE 11-14-03

$12, 729, 853. 09
$13, 211, 199. 01

LENGTH OF PRQJIECT *
TIME FOR COWLETION * 11/15/2005

PAGE 17

7. 7940 Kl LOVETERS

PRQIECT CODE * 03-0706

| TEM DESCRI PTI ON

PAVE STRI PI NG PERM PAI NT- 100MM
PAVE STRI PI NG PERM PAI NT- 300MV
PAVEMENT MARKER TYPE V- MV
PAVEMENT MARKER TYPE V- BY

SI GNS

BARRI CADE- TYPE 111
REMOVE PAVEMENT
PLUG WATER WELL
SOUND BARRI ER WALL

CULVERT
CULVERT
CULVERT
CULVERT
CULVERT
CULVERT
CULVERT
CULVERT
CULVERT

Pl PE- 450 MM

Pl PE- 600 MM

Pl PE- 750 MM

Pl PE- 900 MM

Pl PE- 1200 MM

Pl PE- 1350 MM

Pl PE- 1500 MM

Pl PE- 1200 MM

Pl PE- 900 MM EQUI V

ENTRANCE PI PE-375 MM

ENTRANCE PI PE-450 MM

ENTRANCE PI PE- 600 MM

ENTRANCE PI PE- 750 MM
PERFCRATED PI PE- 150 MM

NON- PERFORATED PI PE- 150 MM
PERF Pl PE HEADWALL TY 2-150 MM
PERF Pl PE HEADWALL TY 3-150 MM
PERF Pl PE HEADWALL TY 4-150 MM
STEEL PI PE-63 MM

STEEL PI PE-100 MM

DROP BOX | NLET TYPE 7

S & F BOX | NLET- QUTLET-450 MM

S
S

Ro Ro

F BOX | NLET- QUTLET- 600 MM
F BOX | NLET- QUTLET- 750 MM

QUANTI TY

UNI'T $ UNNT BID

METER 0. 4800
METER 3. 0000
EACH 19. 5000
EACH 19. 5000
SQ M 75. 0000
EACH 125. 0000
SQ M 2.5000
EACH 1200. 0000
SQ M 275. 0000
METER 110. 0000
METER 115. 0000
METER 140. 0000
METER 185. 0000
METER 230. 0000
METER 275. 0000
METER 400. 0000
METER 230. 0000
METER 325. 0000
METER 75. 0000
METER 80. 0000
METER 95. 0000
METER 100. 0000
METER 20. 0000
METER 20. 0000
EACH 590. 0000
EACH 625. 0000
EACH 595. 0000
METER 60. 0000
METER 80. 0000
EACH 3000. 0000
EACH 2200. 0000
EACH 2300. 0000
EACH 2700. 0000

$ UNIT BID

$ UNIT BID

$ UNIT BID

$ UNNT BID



PRQIECT NO

COUNTY * MONTGOVERY

KY 11

EEE

TYPE

09

STPR 5256 (15), FD52 0011

1 THE WALKER COVMPANY OF KENTUCKY | NC
2 CENTRAL ROCK M NERAL COWVPANY LLC

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI' T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE

DATE 11-14-03

$12, 729, 853. 09
$13, 211, 199. 01

LENGTH OF PRQJIECT *
TIME FOR COWLETION * 11/15/2005

PAGE 18

7. 7940 Kl LOVETERS

PRQIECT CODE * 03-0706

$ UNNT BID

| TEM DESCRI PTI ON

S & F BOX I NLET- QUTLET- 900
METAL END SECTION TY 1-375
METAL END SECTION TY 1-450
METAL END SECTION TY 1-600
METAL END SECTION TY 1-750
METAL END SECTION TY 3-450
METAL END SECTION TY 3-900
JUNCTI ON BOX

FLUVE | NLET TYPE 2

SEEDI NG AND PROTECTI ON
TEMP SEEDI NG AND PROTECTI ON
SPECI AL SEEDI NG CROMN VETCH
TOPDRESSI NG FERTI LI ZER
ERCSI ON CONTRCOL BLANKET
SILT TRAP TYPE A

CLEAN SILT TRAP TYPE A
SILT CHECK

CLEAN SI LT CHECK

SEPTI C TANK TREATMENT
CHANNEL LI NI NG CLASS 11
CHANNEL LI NI NG CLASS |11

R W MARKER RURAL TYPE 1

R W MARKER MUNI Cl PAL TYPE 1
I SLAND | NTEGRAL CURB

EDGE KEY

CRUSHED AGGREGATE SI ZE NO 2
CRUSHED STONE BASE

D G A BASE

TRAFFI C BOUND BASE

ASPHALT CURI NG SEAL

EMULSI FI ED ASPHALT RS-2
ASPHALT SEAL AGGREGATE

LI ME STABI LI ZED ROADBED

£23822%

QUANTI TY

NNNNENR PO

UNI'T

EACH
EACH
EACH
EACH
EACH
EACH

3200.

525.
1500.
1800.
2000.

750.
2350.
2100.
2500.

$ UNIT BID

$ UNIT BID

$ UNIT BID

$ UNIT BID

$ UNNT BID



PRQIECT NO

COUNTY * MONTGOVERY

KY 11

EEE

TYPE

09

STPR 5256 (15), FD52 0011

1 THE WALKER COVMPANY OF KENTUCKY | NC
2 CENTRAL ROCK M NERAL COWVPANY LLC

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI' T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE

DATE 11-14-03

$12, 729, 853. 09
$13, 211, 199. 01

LENGTH OF PRQJIECT *
TIME FOR COWLETION * 11/15/2005

PAGE 19

7. 7940 Kl LOVETERS

PRQIECT CODE * 03-0706

QUANTI TY

LI ME

SAND FOR BLOTTER

CL1 ASPH BASE 19. 0D PG64- 22
CL2 ASPH BASE 19. 0D PG&64-22
CL1 ASPH SURF 9. 50D PG64-22
CL2 ASPH SURF 9. 50D PG64-22
CLEARI NG AND GRUBBI NG

CLEARI NG AND GRUBBI NG

STAKI NG

STAKI NG

MAI NTAI N AND CONTROL TRAFFI C
MAI NTAIN AND CONTRCL TRAFFI C
FOUNDATI ON PREPARATI ON
FOUNDATI ON PREPARATI ON
REMOVE EXI STI NG STRUCTURE
INSP & CERT EDGE DRAIN SYS
INSP & CERT EDGE DRAIN SYS

SEWER PI PE- 200 MM

SANI TARY SEWER MANHOLE
ADJUST MANHOLE

CUT & CAP

ABANDON MANHCLE

CONCRETE ENCASEMENT

SEVER PI PE- 150 MM

STEEL ENCASEMENT PI PE- 350 MM
STEEL ENCASEMENT PI PE- 350 MM
STEEL ENCASEMENT PI PE- 300 MM
SANI TARY SEWER S| DEWALL

DROP | NLET

CONNECT TO EXI STI NG MANHCLE
CUT & CAP

3214.
463.
5755.
46647.
4835.
5043.

[EEY

()]
o
N

14.

RFRRPRRRPRRRRRPRRPE

UNI'T

$ UNIT BID

$ UNIT BID

$ UNIT BID

$ UNNT BID



PRQIECT NO

COUNTY * MONTGOVERY

KY 11

EEE

TYPE

09

STPR 5256 (15), FD52 0011

1 THE WALKER COVMPANY OF KENTUCKY | NC
2 CENTRAL ROCK M NERAL COWVPANY LLC

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI' T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE

LENGTH OF PRQJIECT *
TIME FOR COWLETION * 11/15/2005

PAGE 20

7. 7940 Kl LOVETERS

PRQIECT CODE * 03-0706

QUANTI TY

| TEM DESCRI PTI ON

TEE 200 MM X 150MM
CLEANQUT
RECONNECT SEWER SERVI CE

W LLOW BUNDLE

TRAI NEE PAYMENT RElI MBURSEMENT
MOBI LI ZATI ON

DEMOBI LI ZATI ON

TOTAL BI D

DATE 11-14-03

$12, 729, 853. 09 4

$13, 211, 199. 01 5

$ 6
UNI'T $UNTBID $ UNITBID
EACH 51. 0000 75. 0000
EACH 250. 0000 525. 0000
EA 550. 0000 500. 0000
EACH 24.7000 24.7000
EACH 24.7000 24.7000
EACH 24.7000 24.7000
EACH 24.7000 24.7000
EACH 24.7000 24.7000
EACH 24.7000 24.7000
EACH 9. 0600 9. 0600
HOUR 1. 0000 1. 0000
LP SUM 100000. 0000 230000. 0000
LP SUM 186648.0700 200000. 0000

12729853. 09 13211199.01

$ UNIT BID

$ UNIT BID

$ UNIT BID

$ UNNT BID



TRANSPORTATI ON CABI NET PAGE 21

COUNTY * RUSSELL 08 DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 3.5400 M LES
PROQJECT NO. * DPR- STPR 0034 (003), FD52 104 UNI' T TABULATI ON OF BI DDERS TIME FOR COVPLETION * 630 CALENDAR DAYS
ROAD * US 127 PRQJECT CCDE * 03-0707
TYPE * GRADE, DRAIN, AND ASPHALT SURFACE
DATE 11-14-03

1 KAY & KAY CONTRACTI NG LLC $10, 897, 600. 00 4  H NKLE CONTRACTI NG CORPORATI ON $11, 516, 281. 23

2 HAYDON BRI DGE CO & HAYDON BROS CONT $11, 264, 932. 82 5 ELMO GREER & SONS LLC $11, 667, 320. 11

3 JUDY CONST CO & RIFLE COAL CO $11, 486, 434. 59 6 H-VIEWLLC $12, 200, 462. 22
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID
1 STRUCTURE GRANULAR BACKFI LL 282.000 CU YD 28. 0000 30. 0000 30. 0000 30. 3000 25. 0000 28. 0000
2 STRUCTURE EXCAV- SCLI D ROCK 3731.000 CU YD 33. 0000 25. 0000 55. 0000 25. 3000 50. 0000 34. 0000
3 MASONRY COATI NG 2301. 000 SQ YD 8. 0000 10. 0000 11. 0000 7. 6000 12. 0000 8. 0000
4  CONCRETE- CLASS A 2869. 300 CU YD 275. 0000 277.5000 350. 0000 205. 0000 365. 0000 275. 0000
5 CONCRETE- CLASS AA 1363. 300 CU YD 450. 0000 425. 0000 350. 0000 460. 0000 440. 0000 450. 0000
6 Pl LES- STEEL HP12X53 885.000 LIN FT 20. 0000 28. 0000 23. 0000 23. 2000 30. 0000 20. 0000
7 PI LE PO NTS-12 | NCH 28. 000 EACH 90. 0000 105. 0000 120. 0000 91. 0000 90. 0000 90. 0000
8 TEST PILES 76.000 LIN FT 28. 0000 28. 0000 35. 0000 23. 2000 30. 0000 28. 0000
9 STEEL REl NF- EPOXY COATED 639679. 000 LB 0. 5900 0. 6400 0. 5000 0. 6000 0. 6600 0. 5900
10 STEEL RElI NFORCEMENT 287746.000 LB 0. 5300 0. 5000 0. 6000 0. 5300 0. 6600 0. 5300
11 EXPANSI ON JO NT ASSEMBLY 96. 000 LIN FT 444.0000 415. 0000 300. 0000 354. 0000 389. 0000 444.0000
12 STRUCTURAL STEEL 2574255 LBS 1. 000 LP SUM 2200000. 0000 2650000. 0000 2300000. 0000 2667000. 0000 2500000. 0000 2500000. 0000
13 FOUNDATI ON PREPARATI ON 1.000 LP SUM 20000. 0000 10250. 0000 95000. 0000 25300. 0000 133500. 0000 20000. 0000
14 FOUNDATI ON PREPARATI ON 1.000 LP SUM 5000. 0000  22000. 0000 15000. 0000 25300. 0000 13500. 0000 5000. 0000
15 | NSTRUMENTATI ON 1. 000 LP SUM 8500. 0000 8600. 0000 10000. 0000 15200. 0000 12500. 0000 8500. 0000
16 SHEAR CONNECTORS 1.000 LP SUM 35000. 0000  30000.0000  25000. 0000 27300. 0000 15000. 0000 35000. 0000
17 ROADWAY EXCAVATI ON 875934. 000 CU YD 2. 2800 2.2500 2. 6900 2. 6000 2. 1400 2. 2500
18 GRANULAR EMBANKMENT 1000. 000 CU YD 22.0000 4.7500 10. 0000 18. 6000 20. 0000 16. 0000
19 WATER 1485. 000 M GAL 2.5000 0. 0100 0. 0100 0. 8500 1. 0000 5. 0000
20 CONCRETE- CLASS A 27.810 CU YD 850. 0000 750. 0000 750. 0000 773. 0000 675. 0000 750. 0000
21 STEEL RElI NFORCEMENT 1999. 000 LB 0. 7500 1. 0000 1. 0000 0. 9000 1. 2500 1. 2500
22 SETTLEMENT PLATFORM 1. 000 EACH 2000. 0000 1500. 0000 1600. 0000 2620. 0000 2500. 0000 2000. 0000
23 SCARI FYI NG AND RESHAPI NG 2429.000 SQ YD 10. 0000 3. 5000 3. 5000 2. 2000 3. 0000 5. 0000
24 PAVE STRI Pl NG PERM PAINT-4 IN  77357.000 LIN FT 0. 1800 0.1200 0. 1800 0. 1300 0.1200 0. 1800
25 PAVE STRI PI NG TEMP REM TAPE- W 3100. 000 LIN FT 1. 0500 1. 7500 1. 0500 0. 9900 1. 7500 1. 0500
26 PAVE STRI PI NG TEMP REM TAPE-Y 3100. 000 LIN FT 1. 0500 1. 7500 1. 0500 0. 9900 1. 7500 1. 0500
27 PAVE MRKG THERMO STOP BAR- 241 N 200.000 LIN FT 14. 0000 12. 0000 14. 0000 13. 9000 12. 0000 14. 0000
28 PAVE MRKG PRE THERM CURV ARROW 18. 000 EACH 79. 7500 70. 0000 79. 7500 80. 0000 70. 0000 79. 7500
29 PAVEMENT MARKER TYPE V- BY 450. 000 EACH 20. 0000 10. 0000 20. 0000 19. 8000 18. 0000 20. 0000
30 SI GNS 224.500 SQ FT 10. 0000 5. 0000 4.5000 8. 7000 15. 0000 10. 0000
31 BARRI CADE- TYPE 111 16. 000 EACH 200. 0000 275. 0000 365. 0000 230. 0000 250. 0000 250. 0000
32 GUARDRAI L- STEEL W BEAM S FACE 7136. 500 LIN FT 9. 8700 9. 8700 9. 8700 10. 0000 9. 8500 9. 8700

33 GUARDRAI L TERM NAL SECT NO 1 10. 000 EACH 40. 0000 40. 0000 40. 0000 40. 0000 41. 0000 40. 0000



COUNTY * RUSSELL 08
PROQJECT NO. * DPR- STPR 0034 (003), FD52 104
ROAD * US 127
TYPE * GRADE, DRAIN, AND ASPHALT SURFACE

1 KAY & KAY CONTRACTI NG LLC
2 HAYDON BRI DGE CO & HAYDON BROS CONT
3 JUDY CONST CO & RIFLE COAL CO

| TEM # | TEM DESCRI PTI ON QUANTI
34  GUARDRAI L END TREATMENT TYPE 1 11
35 GUARDRAI L END TREATMENT TYPE 7 1.
36 GUARDRAI L CON TO BR END TYPE A 6
37  TEMPCRARY GUARDRAI L 125.
38 REMOVE HEADWALL 1.
39 REMOVE PI PE 6
40 FI LL AND CAP CATCH BASI N 4.
41 CULVERT PI PE-18 | NCH 129
42 CULVERT PI PE-24 | NCH 720
43 CULVERT PI PE-30 | NCH 418
44  CULVERT PI PE-36 | NCH 495
45 CULVERT PI PE-42 | NCH 948
46 CULVERT PI PE-30 | NCH EQUI V 32
47 CULVERT PI PE-36 | NCH EQUI V 29
48 CULVERT PI PE-48 | NCH EQUI V 34.
49 CULVERT PI PE-36 | NCH EQUI V 101
50 CULVERT PI PE-48 | NCH EQUI V 105
51 STORM SEVER PI PE- 15 | NCH 113
52 STORM SEVER PI PE-18 | NCH 195
53 STORM SEVEER PI PE- 24 | NCH 218
54 ENTRANCE PI PE-15 | NCH 87
55 ENTRANCE PI PE-18 | NCH 312
56 ENTRANCE PI PE-15 | NCH EQUI V 63
57 ENTRANCE PI PE-18 | NCH EQUI V 29
58 ENTRANCE PI PE-24 | NCH EQUI V 31
59 PERFCRATED PI PE-4 | NCH 1415
60 NON- PERFORATED PI PE-4 | NCH 208.
61 PERF PI PE HEADWALL TY 1-4 | NCH 1.
62 PERF PI PE HEADWALL TY 2-4 | NCH 4.
63 PERF PI PE HEADWALL TY 3-4 | NCH 7.
64 PERF Pl PE HEADWALL TY 4-4 | NCH 14.
65 CURB BOX | NLET TYPE A 4.
66 CURB BOX | NLET TYPE B 2

TY
000

$10, 897, 600. 00 4

TRANSPORTATI ON CABI NET
DEPARTMENT COF HI GHWAYS
UNI' T TABULATI ON OF BI DDERS

DATE 11-14-03

LENGTH OF PRQJECT *
TI ME FOR COVPLETI ON *
PRQIECT CODE *

HI NKLE CONTRACTI NG CORPORATI ON

$11, 264, 932. 82 5 ELMO GREER & SONS LLC
$11, 486, 434. 59 6 H-VIEWLLC
UNI'T $UNTBID $UNTBID $UNTBID $ UNTBID
EACH 2432. 0000 2432. 0000 2432. 0000 2460. 0000
EACH 655. 0000 655. 0000 655. 0000 662. 0000
EACH 1430. 0000 1430. 0000 1430. 0000 1440. 0000
LIN FT 10. 5500 10. 5500 10. 5500 10. 7000
EACH 200. 0000 150. 0000 300. 0000 277. 4000
LIN FT 25. 0000 20. 0000 20. 0000 46. 2000
EACH 1250. 0000 450. 0000 900. 0000 524. 8000
LIN FT 46. 0000 30. 0000 44. 0000 33. 0000
LIN FT 41. 5000 34. 0000 48. 0000 40. 0000
LIN FT 53. 2500 40. 0000 54. 0000 43. 0000
LIN FT 67. 7500 55. 0000 65. 0000 58. 0000
LIN FT 88. 0000 70. 0000 80. 0000 84. 0000
LIN FT 96. 0000 60. 0000 75. 0000 134. 3000
LIN FT 71. 2500 85. 0000 71. 0000 85. 1000
LIN FT 89. 7500 100. 0000 85. 0000 89. 5000
LIN FT 140. 0000 105. 0000 150. 0000 127.5000
LIN FT 198. 0000 165. 0000 165. 0000 183. 7000
LIN FT 30. 0000 18. 5000 37. 0000 25. 3000
LIN FT 31. 0000 20. 5000 42. 0000 63. 2000
LIN FT 36. 7500 25. 0000 48. 0000 30. 0000
LIN FT 21. 0000 16. 0000 33. 5000 28. 7000
LIN FT 22.5000 18. 0000 35. 0000 32.5000
LIN FT 21.5000 16. 0000 34. 0000 34. 8000
LIN FT 23. 0000 18. 0000 35. 0000 43. 6000
LIN FT 26. 0000 23. 0000 38. 0000 44. 4000
LIN FT 12. 0000 6. 5000 5. 0000 9. 9000
LIN FT 12. 0000 10. 0000 5. 0000 25.1000
EACH 600. 0000 450. 0000 400. 0000 370. 0000
EACH 610. 0000 450. 0000 500. 0000 372. 0000
EACH 625. 0000 500. 0000 450. 0000 405. 0000
EACH 640. 0000 500. 0000 400. 0000 405. 0000
EACH 3000. 0000 2500. 0000 3000. 0000 2610. 0000
EACH 2800. 0000 2650. 0000 2800. 0000 2590. 0000

PAGE 22
3.5400 M LES
630 CALENDAR DAYS
03-0707

$11, 516, 281. 23
$11, 667, 320. 11
$12, 200, 462. 22

$UNTBID $ UNTBID
2650. 0000 2432. 0000
550. 0000 655. 0000
520. 0000 1430. 0000
7. 8500 10. 5500

1. 0000 1000. 0000

1. 0000 600. 0000
660. 0000 500. 0000
34. 0000 36. 0000
35. 0000 44.0000
49. 0000 55. 0000
63. 0000 75. 0000
88. 0000 110. 0000
50. 0000 60. 0000
53. 0000 80. 0000
98. 0000 140. 0000
109. 0000 310. 0000
160. 0000 410. 0000
25. 0000 25. 0000
31. 0000 30. 0000
34. 0000 32. 0000
25. 0000 24. 0000
28. 0000 25. 0000
26. 0000 26. 0000
29. 0000 30. 0000
35. 0000 32. 0000
12. 0000 10. 0000
12. 0000 10. 0000
320. 0000 350. 0000
350. 0000 375. 0000
380. 0000 450. 0000
380. 0000 460. 0000
2970. 0000 2400. 0000
3795. 0000 2500. 0000



COUNTY * RUSSELL 08

us 127

*

PROQJECT NO. * DPR- STPR 0034 (003), FD52 104
*
*

TYPE

1 KAY & KAY CONTRACTI NG LLC
2 HAYDON BRI DGE CO & HAYDON BROS CONT
3 JUDY CONST CO & RIFLE COAL CO

| TEM # | TEM DESCRI PTI ON QUANTI TY
67 CURB BOX | NLET TYPE F 2.000
68 DROP BOX | NLET TYPE 5E 1. 000
69 DROP BOX | NLET TYPE 3 2.000
70 DROP BOX | NLET TYPE 5F 1. 000
71 METAL END SECTION TY 1-15 | NCH 4.000
72 METAL END SECTION TY 1-15 | NCH 4.000
73 METAL END SECTION TY 1-18 | NCH 15. 000
74 METAL END SECTION TY 1-18 | NCH 2.000
75 METAL END SECTION TY 1-24 | NCH 2.000
76 METAL END SECTION TY 1-36 | NCH 2.000
77 METAL END SECTION TY 1-48 | NCH 2.000
78 METAL END SECTION TY 3-18 | NCH 5. 000
79 METAL END SECTION TY 3-24 | NCH 9. 000
80 METAL END SECTION TY 4-24 | NCH 1. 000
81 METAL END SECTION TY 3-30 | NCH 2.000
82 METAL END SECTION TY 3-30 | NCH 5. 000
83 METAL END SECTION TY 3-36 | NCH 2.000
84 METAL END SECTION TY 4-36 | NCH 1. 000
85 METAL END SECTION TY 3-42 | NCH 2.000
86 METAL END SECTION TY 3-48 | NCH 2.000
87  JUNCTI ON BOX-48 | NCH 1. 000
88 SPRI NG BOX | NLET TYPE A 1. 000
89 SEEDI NG AND PROTECTI ON 375100. 000
90 TEMP SEEDI NG AND PROTECTI ON 37510. 000
91 SCODDI NG 266. 300
92  TOPDRESSI NG FERTI LI ZER 19. 400
93 ERCSI ON CONTRCOL BLANKET 18826. 700
94  SILT TRAP TYPE B 18. 000
95 CLEAN SILT TRAP TYPE B 36. 000
96 SILT CHECK 216. 000
97 CLEAN SI LT CHECK 432. 000
98  TEMPCRARY SILT FENCE 1817. 000
99 CLEAN TEMPORARY SI LT FENCE 3634. 000

TRANSPORTATI ON CABI NET

DEPARTMENT COF HI GHWAYS

UNI' T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE

DATE 11-14-03

$10, 897, 600. 00
$11, 264, 932. 82
$11, 486, 434. 59

$ UNNT BID

UNI'T

EACH

. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000
. 0000

LENGTH OF PRQJECT *
TI ME FOR COVPLETI ON *

HI NKLE CONTRACTI NG CORPORATI ON
ELMO GREER & SONS LLC
H -VIEWLLC
UNNT BID $ UNNT BID $ UNIT BID
1450. 0000 1900. 0000 1760. 0000
2000. 0000 2650. 0000 2240. 0000
2000. 0000 2600. 0000 1920. 0000
2000. 0000 2650. 0000 1944. 0000
500. 0000 410. 0000 465. 0000
525. 0000 425. 0000 465. 0000
725. 0000 700. 0000 652. 0000
650. 0000 725. 0000 594. 0000
925. 0000 950. 0000 762. 0000
2025. 0000 2150. 0000 1800. 0000
4275. 0000 2500. 0000 3580. 0000
475. 0000 530. 0000 443. 0000
610. 0000 680. 0000 479. 0000
700. 0000 1175. 0000 855. 0000
1250. 0000 1450. 0000 1340. 0000
1400. 0000 1500. 0000 1238. 0000
1865. 0000 2200. 0000 2166. 0000
2604. 0000 3500. 0000 2576. 0000
2525. 0000 2900. 0000 2244.0000
3165. 0000 3400. 0000 3377. 0000
2215. 0000 2500. 0000 2530. 0000
4475. 0000 2200. 0000 3137. 0000
0. 2700 0. 2700 0. 2700
0. 2400 0. 2400 0. 2400
5. 5000 5. 5000 5. 6000
305. 0000 305. 0000 308. 0000
1.1600 1.1600 1.1700
125. 0000 350. 0000 364. 1000
1. 0000 150. 0000 35. 5000
75. 0000 50. 0000 60. 8000
1. 0000 10. 0000 30. 2000
2. 0000 4.5000 2.9400
0. 5000 1. 0000 0. 6000

3.5400 M LES

PAGE 23

630 CALENDAR DAYS
PRQJECT CCDE * 03-0707

$11, 516, 281. 23
$11, 667, 320. 11
$12, 200, 462. 22



COUNTY * RUSSELL

us 127

*

PROQJECT NO. * DPR- STPR 0034 (003),
*
*

TYPE

1 KAY & KAY CONTRACTI NG LLC
2 HAYDON BRI DGE CO & HAYDON BROS CONT
3 JUDY CONST CO & RIFLE COAL CO

| TEM DESCRI PTI ON

TEMPORARY DI TCH

CHANNEL LI NI NG CLASS 11
CHANNEL LI NI NG CLASS 111
FABRI C- GEOTEXTI LE TYPE 11

R W MARKER RURAL TYPE 1
FENCE- WOVEN W RE TYPE 1

| SLAND HEADER CURB TYPE 2
EDGE KEY

CURB & QUTTER

S| DEWALK- 4 | NCH CONCRETE
CEM CONC ENT PAVEMENT-8 | NCH
ASPH PAVE M LLI NG & TEXTURI NG
CRUSHED AGCGREGATE SI ZE NO 2
CRUSHED STONE BASE

TRAFFI C BOUND BASE

LEVELI NG & VDG NG PG64- 22
EMULSI FI ED ASPHALT RS- 2
ASPHALT SEAL AGGREGATE

CL1 ASPH BASE 1. 00D PG64-22
CL2 ASPH BASE 1. 00D PG64-22
CL2 ASPH BI ND 0. 50D PG64-22
CL1 ASPH SURF 0. 38D P&64-22
CL2 ASPH SURF 0. 38D P&64-22
CLEARI NG AND GRUBBI NG

STAKI NG

MAI NTAI N AND CONTROL TRAFFI C
DI VERSI ONS ( BY- PASS DETOURS)
MOBI LI ZATION FOR M LL & TEXT
PVC PI PE-3 | NCH

STEEL ENCASEMENT PI PE-8 | NCH
TIE-IN

BLOW OFF ASSEMBLY

MESSENGER- 10800 LB

08
FD52 104

QUANTI

TY

TRANSPORTATI ON CABI NET

DEPARTMENT COF HI GHWAYS

UNI' T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE

DATE 11-14-03

$10, 897, 600. 00
$11, 264, 932. 82
$11, 486, 434. 59

$ UNNT BID

UNI'T

LENGTH OF PRQJECT *

TI ME FOR COVPLETI ON *

3.5400 M LES
630 CALENDAR DAYS

PRQJECT CCDE * 03-0707

4  H NKLE CONTRACTI NG CORPORATI ON

5 ELMO GREER & SONS LLC
6 H-VIEWLLC
$UNTBID $ UNITBID
1. 0000 0. 7500
19. 0000 15. 0000
19. 0000 16. 5000
1. 6000 1. 5000
79. 5500 79. 5500
3. 6300 3. 6300
48. 0000 25. 0000
25. 0000 35. 0000
19. 0000 20. 0000
65. 0000 30. 0000
55. 0000 55. 0000
25. 0000 35. 0000
49. 0000 50. 0000
10. 5000 13. 5000
14. 0000 11. 0000
45. 0000 31. 0000
650. 0000 650. 0000
50. 0000 50. 0000
32.5000 31. 0000
30. 0000 31. 0000
40. 0000 31. 0000
34. 0000 32. 0000
34. 0000 32. 0000
212500. 0000  34000. 0000
75000. 0000 128300. 0000
5000. 0000  26350. 0000
25000. 0000  45800. 0000
1200. 0000 1000. 0000
6. 0000 10. 5000
75. 0000 27. 0000
1475. 0000 2000. 0000
1200. 0000 1500. 0000
5. 0000 2.7500

173000.
125000.
69000.
45000.
2500.
18.
132.
1620.
1075.

3

PAGE 24

$11, 516, 281. 23
$11, 667, 320. 11
$12, 200, 462. 22



COUNTY * RUSSELL

*

PROQJECT NO. * DPR- STPR 0034 (003),
*
*

us 127
TYPE

1 KAY & KAY CONTRACTI NG LLC
2 HAYDON BRI DGE CO & HAYDON BROS CONT
3 JUDY CONST CO & RIFLE COAL CO

| TEM # | TEM DESCRI PTI ON

133  JUNCTI ON BOX TYPE B

134  TRENCHI NG AND BACKFI LLI NG
135 LOOP SAW SLCT AND FI LL

136 I NSTALL LED SI GNAL

137 I NSTALL CONTROLLER- TYPE 170
138 | NSTALL STEEL STRAIN POLE
139 CONDUI T-1 1/4 | NCH

140 CONDUI T-2 | NCH

141 LOOP W RE

142 CABLE- NO 14/5C

143 CABLE-NO 14/1 PAIR

144  TRAI NEE PAYMENT RElI MBURSEMENT
145 MOBI LI ZATI ON

146 DEMOBI LI ZATI ON

147 TOTAL BID

08
FD52 104

QUANTI TY

8. 000
960. 000
904. 000

TRANSPORTATI ON CABI NET
DEPARTMENT COF HI GHWAYS
UNI' T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE

$10, 897, 600. 00 4  H NKLE CONTRACTI NG CORPORATI ON
$11, 264, 932. 82 5 ELMO GREER & SONS LLC
$11, 486, 434. 59 6 H-VIEWLLC

UNI'T $UNTBID $UNTBID $UNTBID $ UNTBID
EACH 400. 0000 200. 0000 225. 0000 227. 0000
LIN FT 2.7500 2. 0000 2.0000 2. 0000
LIN FT 8. 0000 5. 0000 8. 0000 8. 1000
EACH 250. 0000 300. 0000 200. 0000 202. 0000
EACH 2000. 0000 2500. 0000 2000. 0000 2550. 0000
EACH 2500. 0000 2500. 0000 2200. 0000 2220. 0000
LIN FT 2.5000 2. 0000 3. 5000 3. 5000
LIN FT 7. 0000 2.5000 4. 0000 4.0000
LIN FT 0. 5000 0. 3000 0. 5000 0.5100
LIN FT 1. 0000 0. 5000 1. 5000 1. 5000
LIN FT 1. 2500 0. 5000 1. 5000 1. 5000
HOUR 1. 0000 1. 0000 1. 0000 1. 0000
LP SUM 105000. 0000 323395.2000 148650.0000 330600.0000

DATE 11-14-03

LP SUM 159580.9100 161697.6000

10897600. 00 11264932. 82

LENGTH OF PRQJECT *
TI ME FOR COVPLETI ON *

169032. 0000

11486434. 59

PRQJECT CCDE * 03-0707

165400. 0000

11516281. 23

PAGE 25

3.5400 M LES
630 CALENDAR DAYS

$11, 516, 281. 23
$11, 667, 320. 11
$12, 200, 462. 22

$ UNIT BID

500. 0000
3. 0000
10. 0000
250. 0000
2800. 0000
3000. 0000

PRPONO
iy
o
S
IS

157000. 0000
170103. 2500

11667320. 11

$ UNNT BID

225. 0000
2. 0000
904. 0000
200. 0000
2000. 0000
2200. 0000

PRPPOR®
u
o
S
S

300000. 0000
176000. 0000

12200462. 22



*

PROJECT NO. * BRZ 1103 (195), FD52 063 1305
*
*

| TEM #

OCO~NOUITRWN -

COUNTY * LAUREL
KY 1305
TYPE

| TEM DESCRI PTI ON

STRUCTURE EXCAV- SCLI D ROCK
MASONRY CQATI NG

CONCRETE- CLASS A

CONCRETE- CLASS AA

STEEL REI NF- EPOXY COATED
STEEL RElI NFORCEMENT

PRECAST PC BOX BEAM SB17
GUARDRAI L- STEEL W BM S FACE B
GUARDRAI L- STEEL W BM S FACE A
ARMORED EDGE FOR CONCRETE
FOUNDATI ON PREPARATI ON
EMBANKMENT | N PLACE

PAVE STRI PI NG PERM PAINT-4 | N
SI GN\S

BARRI CADE- TYPE 111

GUARDRAI L- STEEL W BEAM S FACE
GUARDRAI L END TREATMENT TY 4A
SEEDI NG AND PROTECTI ON

SILT CHECK

CLEAN SI LT CHECK

TEMPORARY SI LT FENCE

CLEAN TEMPORARY SI LT FENCE

R W MARKER RURAL TYPE 1

EDGE KEY

D G A BASE

LEVELI NG & WEDA NG PG64- 22
CL1 ASPH BASE 0. 75D PG64- 22
CL1 ASPH SURF 0. 38D PG64-22
CLEARI NG AND GRUBBI NG
STAKI NG

MAI NTAI N AND CONTROL TRAFFI C
REMOVE EXI STI NG STRUCTURE
DEMOBI LI ZATI ON

py)

TOTAL BI D

11

1 GARRI SON CONSTRUCTI ON COMPANY | NC
2 KAY & KAY CONTRACTI NG LLC
3 ANDERSON CONTRACTI NG | NC

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE ON BRI DGE AND APPROACHES

DATE 11-14-03

$ 213,250.90
$ 230,100.00
$ 235,865.41

QUANTI TY

UNI'T

50. 0000
9. 0000
240. 0000
376. 0000

3151. 4900

213250. 90

4 RGFINC
APPALACHI AN DEVELOPERS LLC
FREDERI CK & NMAY CONSTRUCTI ON CO | NC

35. 0000
9. 0000
370. 0000
700. 0000

230100. 00

LENGTH OF PRQJIECT *
TI ME FOR COVPLETI ON *

45. 0000
8. 0000
350. 7100
660. 5700

3485. 6900

235865. 41

243827.78

PAGE 26

0. 0560 M LES
50 CALENDAR DAYS
PRQIECT CODE * 03-0709

$  243,827.78
$  248,377.78
$ 261,481.79

60. 0000
10. 0000
385. 0000
500. 0000

248377.78

50. 0000
10. 0000
409. 4000
1202. 0000

261481. 79



TRANSPORTATI ON CABI NET

PAGE 27

LENGTH OF PRQJIECT * 0. 0560 M LES
TI ME FOR COVPLETI ON * 50 CALENDAR DAYS

50. 0000
6. 0000
597. 0000
845. 0000

PRQIECT CODE * 03-0709

$UNTBID $UNTBID $ UNT BID

COUNTY * LAUREL 11 DEPARTMENT OF HI GHWAYS
PROJECT NO. * BRZ 1103 (195), FD52 063 1305 UNI T TABULATI ON OF BI DDERS
ROAD * KY 1305
TYPE * GRADE, DRAIN, AND ASPHALT SURFACE ON BRI DGE AND APPRCACHES

DATE 11-14-03

7 ELMO GREER & SONS LLC $ 275,319.04 10

8 APEX CONTRACTI NG I NC $ 278,118.31 11

9 BLUEGRASS CONTRACTI NG CORPORATI ON $ 339,077.45 12
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $ UNITBID
1 STRUCTURE EXCAV- SCLI D ROCK 210.000 CU YD 40. 0000 31. 0000
2 MASONRY COATI NG 248.000 SQ YD 10. 0000 5. 0000
3 CONCRETE- CLASS A 166. 100 CU YD 375. 0000 430. 0000
4  CONCRETE- CLASS AA 42.800 CU YD 550. 0000 800. 0000
5 STEEL REl NF- EPOXY COATED 7704.000 LB 1. 2800 0. 8400
6 STEEL RElI NFORCEMENT 21041. 000 LB 0. 7200 0. 7000
7 PRECAST PC BOX BEAM SB17 140. 000 LIN FT 210. 0000 240. 0000
8 GUARDRAI L- STEEL W BM S FACE BR 62.000 LIN FT 82. 0000 83. 0000
9 GUARDRAI L- STEEL W BM' S FACE A 100. 000 LIN FT 30. 0000 28. 0000
10 ARMORED EDGE FOR CONCRETE 68.000 LIN FT 250. 0000 50. 0000
11 FOUNDATI ON PREPARATI ON 1.000 LP SUM 17500. 0000 32000. 0000
12 EMBANKMENT | N PLACE 595. 000 CU YD 20. 0000 11. 0000
13 PAVE STRI Pl NG PERM PAI NT-4 | N 299.000 LIN FT 2.5000 2.6000
14  SIGNS 127.500 SQ FT 15. 0000 8. 5000
15 BARRI CADE- TYPE 111 2.000 EACH 300. 0000 200. 0000
16 GUARDRAI L- STEEL W BEAM S FACE 100. 000 LIN FT 11. 8500 12. 5000
17 GUARDRAI L END TREATMENT TY 4A 4. 000 EACH 1520. 0000 1875. 0000
18 SEEDI NG AND PROTECTI ON 1129. 000 SQ YD 0. 3500 1. 6000
19 SILT CHECK 4. 000 EACH 100. 0000 103. 0000
20 CLEAN SI LT CHECK 12. 000 EACH 50. 0000 25. 0000
21  TEMPORARY SI LT FENCE 569. 000 LIN FT 5. 0000 1. 4000
22 CLEAN TEMPCRARY SI LT FENCE 1138.000 LIN FT 1. 0000 0. 6000
23 R W MARKER RURAL TYPE 1 8. 000 EACH 69. 5000 104. 0000
24 EDGE KEY 38.300 LIN FT 30. 0000 31. 0000
25 D G A BASE 402. 000 TON 25. 0000 26. 5000
26 LEVELI NG & WEDA NG PG64- 22 42.000 TON 75. 0000 79. 0000
27 CL1 ASPH BASE 0. 75D PG64- 22 179. 000 TON 60. 0000 62. 0000
28 CL1 ASPH SURF 0. 38D PG64-22 48. 000 TON 75. 0000 79. 0000
29 CLEARI NG AND GRUBBI NG 1. 000 LP SUM 7000. 0000 1300. 0000
30 STAKI NG 1.000 LP SUM 5000. 0000 525. 0000
31 MAI NTAIN AND CONTRCL TRAFFI C 1. 000 LP SUM 2500. 0000 1100. 0000
32 REMOVE EXI STI NG STRUCTURE 1. 000 LP SUM 6000. 0000 7000. 0000
33 DEMOBI LI ZATI ON 1. 000 LP SUM 4068. 7544 4200. 0000
34 TOTAL BID 275319. 04 278118. 31

339077. 45



PRQIECT NO

1

COUNTY * WASHI NGTON 04

*
*
ROAD * US 150
TYPE *

STPR 150-1 (89), FD52 115 0150

TRANSPORTATI ON CABI NET PAGE 28

DEPARTMENT OF HI GHWAYS
UNI' T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE

LENGTH OF PRQJIECT * 3.5140 M LES
TIME FOR COWLETION * 06/ 01/2005
PRQJECT CCDE * 03-0713

DATE 11-14-03

$ 6,115, 876.92

| TEM #

OCO~NOUTRWN P

NALLY & HAYDON LLC AND SUBSI DI ARI ES

| TEM DESCRI PTI ON QUANTI
STRUCTURE EXCAV- SCLI D ROCK 264.
CONCRETE- CLASS A 720.
STEEL RElI NFORCEMENT 86180.

GUARDRAI L- STEEL W BM S FACE BR 100.

LOW FLOW DI VERSI ON CURB 1.
LOW FLOW DI VERSI ON CURB 1.
LOW FLOW DI VERSI ON CURB 1.
FOUNDATI ON PREPARATI ON 1.
FOUNDATI ON PREPARATI ON 1.
FOUNDATI ON PREPARATI ON 1.
FOUNDATI ON PREPARATI ON 1.
FOUNDATI ON PREPARATI ON 1.
FOUNDATI ON PREPARATI ON 1.
ROADWAY EXCAVATI ON 324008.
GRANULAR EMBANKMENT 1590.
WATER 1500.
CONCRETE- CLASS A 47.
STEEL RElI NFORCEMENT 2342.

PAVE STRI PI NG TEMP PAINT-4 IN  18450.
PAVE STRI PI NG PERM PAINT-4 IN  61374.
PAVE STRI PI NG REMOVAL-4 | NCH 18450

PAVE MRKG THERMO STCOP BAR- 121 N 125.
PAVE MRKG- PAI NT CROSS- HATCH 8669.
PAVE MRKG PRE THERM CURV ARROW 16.
PAVEMENT MARKER TYPE V- MV 24.
PAVEMENT MARKER TYPE V- BY 684.
SI GNS 1220.
BARRI CADE- TYPE 111 27.
GUARDRAI L- STEEL W BEAM S FACE 8248.
GUARDRAI L TERM NAL SECT NO 1 9.
GUARDRAI L END TREATMENT TYPE 3 2.
GUARDRAI L END TREATMENT TY 4A 18.
REMOVE GUARDRAI L 1117.

TY

UNI'T

LIN FT

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



PRQIECT NO

COUNTY * WASHI NGTON

*
*
ROAD * US 150
TYPE *

04

1 NALLY & HAYDON LLC AND SUBSI DI ARI ES

STPR 150-1 (89), FD52 115 0150

TRANSPORTATI ON CABI NET PAGE 29

DEPARTMENT OF HI GHWAYS
UNI' T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE

LENGTH OF PRQJIECT * 3.5140 M LES
TIME FOR COWLETION * 06/ 01/2005
PRQJECT CCDE * 03-0713

DATE 11-14-03

$ 6,115, 876.92

$ UNNT BID

2
3
| TEM # | TEM DESCRI PTI ON
34 REMOVE PAVEMENT
35 REMOVE TEMP CONC BARRI ER WALL
36 REMOVE & RESET R/ W MARKER
37 CULVERT PI PE-15 | NCH
38 CULVERT PI PE-18 | NCH
39 CULVERT PI PE-24 | NCH
40 CULVERT PI PE-36 | NCH
41 CULVERT PI PE-72 | NCH
42 CULVERT PI PE-42 | NCH EQUI V
43 ENTRANCE PI PE-15 | NCH
44 ENTRANCE PI PE-18 | NCH
45 ENTRANCE PI PE-24 | NCH
46 PERFCRATED PI PE-4 | NCH
47 NON- PERFORATED PI PE-4 | NCH
48 PERFCRATED PI PE-6 | NCH
49 NON- PERFORATED PI PE-6 | NCH
50 PERF PI PE HEADWALL TY 1-6 | NCH
51 PERF Pl PE HEADWALL TY 3-4 | NCH
52 PERF PI PE HEADWALL TY 3-6 | NCH
53 PERF PI PE HEADWALL TY 4-4 | NCH
54 PVC PI PE-2 | NCH
55 PVC PI PE-4 | NCH
56 TIE-IN 2 INCH
57 DROP BOX | NLET TYPE 5F
58 S & F BOX | NLET- QUTLET- 18 | NCH
59 S & F BOX | NLET- QUTLET- 24 | NCH
60 S & F BOX | NLET- QUTLET- 36 | NCH
61 CONCRETE BARRI ER WALL TYPE 9T
62 SEEDI NG AND PROTECTI ON
63  TEMP SEEDI NG AND PROTECTI ON
64  SPECI AL SEEDI NG CROMN VETCH
65 ERCSI ON CONTRCOL BLANKET

SILT TRAP TYPE B

QUANTI

2582.
160.
2.
59.

221000.
21000.
3222.
9755.
67.

TY

000
000
000
000

. 700
. 300
. 800

300

UNI'T

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



PRQIECT NO

COUNTY * WASHI NGTON

*
*
ROAD * US 150
TYPE *

04

1 NALLY & HAYDON LLC AND SUBSI DI ARI ES

STPR 150-1 (89), FD52 115 0150

TRANSPORTATI ON CABI NET PAGE 30

DEPARTMENT OF HI GHWAYS
UNI' T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE

LENGTH OF PRQJIECT * 3.5140 M LES
TIME FOR COWLETION * 06/ 01/2005
PRQJECT CCDE * 03-0713

DATE 11-14-03

$ 6,115, 876.92

$ UNNT BID

2

3
| TEM # | TEM DESCRI PTI ON
67 CLEAN SI LT TRAP TYPE B
68 SILT CHECK
69 CLEAN SI LT CHECK
70  TEMPCRARY SILT FENCE
71 CLEAN TEMPCRARY SI LT FENCE
72 CHANNEL LI NI NG CLASS ||
73 CHANNEL LI NI NG CLASS 111
74 FABRI C- GECTEXTI LE TYPE |11
75 R W MARKER RURAL TYPE 1
76 R W MARKER MUNI Cl PAL TYPE 1
77 FENCE- WOVEN W RE TYPE 1
78 EDGE KEY
79  ASPH PAVE M LLI NG & TEXTURI NG
80 CRUSHED STONE BASE
81 D G A BASE
82  TRAFFI C BOUND BASE
83 EMULSI FI ED ASPHALT RS- 2
84  ASPHALT SEAL AGGREGATE
85 CL1 ASPH BASE 0. 75D PG64- 22
86 CL1 ASPH BASE 1. 00D PG64-22
87 CL2 ASPH BASE 1. 00D PG64-22
88 CL2 ASPH BASE 1. 00D PGr6-22
89 CL1 ASPH SURF 0. 38D PG64-22
90 CL2 ASPH SURF 0. 38D PGr6-22
91 CLEARI NG AND GRUBBI NG
92 STAKI NG
93 MAI NTAI N AND CONTROL TRAFFI C
94 DI VERSI ONS ( BY- PASS DETOURS)
95 MOBI LI ZATI ON FOR M LL & TEXT
96 GREEN ASH
97 HACKBERRY
98 BLACK CHERRY TREE

SHELLBARK HI CKORY

QUANTI

TY

. 000
. 000
. 000
. 000
. 000

000
000

. 000
. 000

UNI'T

EACH
EACH
EACH
LIN FT

200.
100.
40.

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



PRQIECT NO

COUNTY * WASHI NGTON

*
*
ROAD * US 150
TYPE *

04

STPR 150-1 (89), FD52 115 0150

1 NALLY & HAYDON LLC AND SUBSI DI ARI ES

TRANSPORTATI ON CABI NET PAGE 31
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 3.5140 M LES
UNI' T TABULATI ON OF BI DDERS TIME FOR COWLETION * 06/ 01/2005
PRQJECT CCDE * 03-0713

GRADE, DRAIN, AND ASPHALT SURFACE

DATE 11-14-03

$ 6, 115, 876. 92 4 $
$ 5 $
$ 6 $

| TEM DESCRI PTI ON

S| LKY DOGANOCD

CORALBERRY SHRUB

ELDERBERRY

GRASS SEEDLI NG

ERCSI ON CONTRCOL BLANKET

FABRI C- GEOTEXTI LE TYPE |
TOPSO L FURNI SHED AND PLACED
TEMP DAM & PUWP

CRCSS VANE

J- HOOK VANE

ENERGY DI SSI PATI NG POCL

LI VE STAKES

TRAI NEE PAYMENT REI MBURSEMENT
MOBI LI ZATI ON

DEMOBI LI ZATI ON

TOTAL BI D

QUANTI TY

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

EACH 12. 6000
EACH 12. 6000
EACH 12. 6000
LB 23.3700
SQ YD 1. 6500
SQ YD 3. 0000
CU YD 10. 0000
LP SUM 5000. 0000
EACH 1900. 0000
EACH 1700. 0000
EACH 1000. 0000
EACH 5. 0500
HOUR 1. 0000

LP SUM 175575. 4100
LP SUM 87787. 7000

6115876. 92



COUNTY * BELL

11

PROJECT NO. * STPS 119-1 (035), FD52 007

ROAD * US 119

TYPE * CONSTRUCT LEFT TURN LANE

1 KAY & KAY CONTRACTI NG LLC
2 ELMO GREER & SONS LLC

TRANSPORTATI ON CABI NET PAGE 32
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 0.2800 M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COVWPLETI ON * 08/ 01/ 2004
PRQJECT CCDE * 03-0746

DATE 11-14-03

$ 313,700.00 4 $
$ 334,515.72 5 $
$ 6 $

QUANTI TY

| TEM # | TEM DESCRI PTI ON
1 ROADWAY EXCAVATI ON
2 PAVE STRI PI NG TEMP PAINT-4 IN
3 PAVE STRI PI NG PERM PAINT-4 I N
4 PAVE MRKG- PAI NT CROSS- HATCH
5 PAVEMENT MARKER TYPE V- MV
6 PAVEMENT MARKER TYPE V- BY
7 SI GNS
8 GUARDRAI L- STEEL W BEAM S FACE
9 GUARDRAI L TERM NAL SECT NO 1
10 GUARDRAI L END TREATMENT TY 4A
11 REM RAI SED | SLAND
12 SLOTTED DRAIN Pl PE-18 | NCH
13 SEEDI NG AND PROTECTI ON
14  SPECI AL SEEDI NG CROMN VETCH
15 SILT TRAP TYPE B
16 CLEAN SILT TRAP TYPE B
17 SILT CHECK
18 CLEAN SI LT CHECK
19 TEMPORARY SI LT FENCE
20 CLEAN TEMPCRARY SI LT FENCE
21 CHANNEL LI NI NG CLASS 111
22 EDGE KEY
23 GRQUT
24  JPC PAVEMENT-6 | NCH
25 ASPH PAVE M LLI NG & TEXTURI NG
26 D G A BASE
27  TRAFFI C BOUND BASE
28 LEVELI NG & VDG NG PG64- 22
29 EMULSI FI ED ASPHALT RS- 2
30 ASPHALT SEAL AGGREGATE
31 CL3 ASPH BASE 1. 00D PG54-22
32 CL3 ASPH SURF 0.50C P&54-22

CLEARI NG AND GRUBBI NG

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

CU YD 20. 0000 30. 0000
LIN FT 0. 2000 0. 2500
LIN FT 0. 2500 0. 3000
SQ FT 0. 7500 1.1000
EACH 35. 0000 38. 0000
EACH 35. 0000 38. 0000
SQ FT 9. 0000 12. 0000
LIN FT 12. 0000 12. 6000
EACH 100. 0000 68. 2500
EACH 2000. 0000 2100. 0000
SQ YD 25. 0000 75. 0000
LIN FT 125. 0000 100. 0000
SQ YD 0. 8000 1. 5800
SQ YD 0. 8000 0. 2600
EACH 350. 0000 250. 0000
EACH 100. 0000 100. 0000
EACH 75. 0000 75. 0000
EACH 25. 0000 50. 0000
LIN FT 3. 0000 0.2700
LIN FT 1. 0000 0. 2900
TON 22.0000 20. 0000
LIN FT 40. 0000 40. 0000
CU YD 650. 0000 200. 0000
SQ YD 75. 0000 75. 0000
TON 50. 0000 80. 0000
TON 25. 0000 25. 0000
TON 25. 0000 25. 0000
TON 65. 0000 65. 0000
TON 500. 0000 500. 0000
TON 75. 0000 75. 0000
TON 65. 0000 65. 0000
TON 75. 0000 75. 0000



PRQIECT NO

COUNTY * BELL

*
*
ROAD * US 119
TYPE *

1 KAY & KAY CONTRACTI NG LLC
2 ELMO GREER & SONS LLC

11

STPS 119-1 (035), FD52 007

CONSTRUCT LEFT TURN LANE

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 11-14-03

$ 313,700.00
$ 334,515.72

PAGE 383
LENGTH OF PRQJIECT * 0.2800 M LES
TIME FOR COVWPLETI ON * 08/ 01/ 2004
PRQJECT CCDE * 03-0746

QUANTI TY

| TEM # | TEM DESCRI PTI ON

34  STAKI NG

35 MAI NTAI N AND CONTROL TRAFFI C

36 MOBI LI ZATI ON FOR M LL & TEXT

37 PVC PI PE-3 | NCH

38 GATE VALVE-3 | NCH

39 PVC PI PE-6 | NCH

40 GATE VALVE-6 | NCH

41 PVC PI PE-8 | NCH

42 STEEL ENCASEMENT PI PE-16 | NCH
43  TIEIN TO EXI STI NG WATER LI NE
44 TIE-IN 6 I NCH

45 TIE-IN 8 INCH

46 REDUCER

47 REDUCER

48 CUT & CAP EXI ST WATER MAI N

49 CONCRETE ENCASEMENT

50 DEMOBI LI ZATI ON

51 TOTAL BID

[EEY
w ©

w
=
POORPRWREOINPORRRER

N

UNI'T $ UNNT BID

LP SUM 3000. 0000
LP SUM 7500. 0000
LP SUM 1000. 0000

LIN FT 25. 0000
EACH 300. 0000
LIN FT 30. 0000
EACH 400. 0000
LIN FT 35. 0000
LIN FT 500. 0000
EACH 2000. 0000
EACH 2500. 0000
EACH 2800. 0000
EACH 250. 0000
EACH 300. 0000
EA 250. 0000
LIN FT 40. 0000

LP SUM 4678. 5500

313700. 00

$ UNIT BID

2700. 0000
31050. 5400
1200. 0000
35. 4300
450. 0000
30. 0000
600. 0000
35. 0000
120. 0000

334515. 72

$UNTBID $UNTBID $UNTBID $UNTBID



TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

COUNTY * GRAYSON 04
PROJECT NO. * STPR 5374(8), FD52 043 259A
ROAD * KY 259A
TYPE * CGRADE, DRAIN, AND ASPHALT SURFACE ON RELOCATE

1 SCOITY' S CONTRACTI NG AND STONE LLC

2 HAYDON BRI DGE & HAYDON BROS CONT | NC

3 RIFLE COAL COWANY LLC

DATE 11-14-03

TIME FOR COVPLETI ON * 09/01/ 2005

LENGTH OF PRQJIECT *

PAGE 34

4.7710 KI LOVETERS

PRQIECT CODE * 03-0747

ROSE CONSTRUCTI ON COVPANY | NC
FAULKNER CONSTRUCTI ON LLC

$ 8,593, 960. 59
$10, 530, 000. 00

| TEM # | TEM DESCRI PTI ON QUANTI TY

1 STRUCTURE CGRANULAR BACKFI LL 913. 000

2 STRUCTURE EXCAV- SCLI D ROCK 1613. 000

3 MASONRY CQATI NG 601. 000

4  CONCRETE- CLASS A 543. 600

5 CONCRETE- CLASS AA 710. 700

6 CONCRETE- CLASS AAA 166. 000

7 STEEL REI NF- EPOXY COATED 20360. 000

8 STEEL RElI NFORCEMENT 120351. 000

9 DRAI'N PI PE-150 WM 24.200
10 HALF ROUND 200MM DRAI' N PI PE 118. 200
11 CHAIN LI NK FENCE-2.7 M 121. 900
12 DECK WATERPROCFI NG 374.000
13 STRUCTURAL STEEL 196930 KG 1. 000
14 FOUNDATI ON PREPARATI ON 1. 000
15 FOUNDATI ON PREPARATI ON 1. 000
16 ROADWAY EXCAVATI ON 646144. 000
17 GRANULAR EMBANKMENT 1300. 000
18 WATER 17525. 000
19 CONCRETE- CLASS A 53. 150
20 CONCRETE- CLASS B 38. 600
21 STEEL RElI NFORCEMENT 2261. 500
22 GUARDRAI L- STEEL W BEAM S FACE 822. 000
23 GUARDRAI L TERM NAL SECT NO 1 5. 000
24  GUARDRAI L END TREATMENT TY 2A 1. 000
25 GUARDRAI L END TREATMENT TY 4A 5. 000
26 GUARDRAI L END TREATMENT TYPE 7 3. 000
27  TEMPCRARY GUARDRAI L 220. 000
28 CRASH CUSHI ON TYPE | X-A 2.000
29 PAVE STRI PI NG TEMP PAI NT-100MM 12000. 000
30 PAVE STRI PI NG PERM PAI NT- 100MM 26786. 000
31 PAVEMENT MARKER TY | VA-BY TEMP 385. 000
32 HANDRAI L- TYPE A-1 26. 400
33 SI GN\S 100. 960

$ 7,200,952.91 4

$ 7,997,999. 34 5

$ 8, 448,564.59 6

UNI'T $UNTBID $ UNITBID
U M 36. 0000 40. 0000
U M 65. 0000 43. 0000
SQ M 7. 0000 12. 5000
U M 289. 4200 300. 0000
U M 310. 0000 357. 5000
U M 597. 1900 825. 0000
KG 1. 3000 1. 4000
KG 1.1000 1.1200
METER 213. 0000 270. 0000
METER 124. 0000 230. 0000
METER 160. 0000 169. 0000
SQ M 10. 0000 135. 0000
LP SUM 697574. 0000 650000. 0000
LP SUM 16175. 0000 35000. 0000
LP SUM  17300. 0000 23000. 0000
U M 2.7800 3. 5000
U M 13. 5000 10. 0000
U M 0. 0100 0. 0100
U M 950. 0000 875. 0000
U M 475. 0000 440. 0000
KG 2.2000 2. 0000
METER 33. 5000 33. 5000
EACH 40. 0000 40. 0000
EACH 420. 0000 420. 0000
EACH 1468. 0000 1468. 0000
EACH 600. 0000 600. 0000
METER 23. 8800 23.8800
EACH 4438. 5000 4438. 5000
METER 0. 2400 0. 2400
METER 0. 3600 0. 3600
EACH 4.9500 4.9500
METER 170. 0000 132. 0000
SQ M 54. 0000 50. 0000

36
65
7
289.
310
598.

$ UNNT BID



PRQIECT NO

COUNTY * GRAYSON

*
*
ROAD * KY 259A
TYPE *

04

STPR 5374(8), FD52 043 259A

1 SCOITY' S CONTRACTI NG AND STONE LLC
2 HAYDON BRI DGE & HAYDON BROS CONT | NC

3

Rl FLE COAL COVPANY LLC

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE ON RELOCATE

DATE 11-14-03

$ 7,200,952.91
$ 7,997,999. 34
$ 8, 448,564.59

LENGTH OF PRQJIECT *
TIME FOR COVPLETI ON * 09/01/ 2005

PAGE 35

4.7710 KI LOVETERS

PRQIECT CODE * 03-0747

4 ROSE CONSTRUCTI ON COVPANY | NC
5 FAULKNER CONSTRUCTI ON LLC

$ 8,593, 960. 59
$10, 530, 000. 00

$ UNIT BID

| TEM DESCRI PTI ON

REMOVE PI PE

REMOVE PAVEMENT

REMOVE FENCE

CULVERT PI PE-450 MM
CULVERT PI PE-600 MM
CULVERT PI PE-750 MM
CULVERT PI PE-900 MM
CULVERT PI PE-1050 MM
CULVERT PI PE-1200 MM
CULVERT PI PE-1650 MM
STORM SEVER PI PE- 375 MM
STORM SEVER PI PE- 450 MM
ENTRANCE PI PE-375 MM
ENTRANCE PI PE-450 MM
ENTRANCE PI PE- 600 MM
ENTRANCE PI PE- 750 MM
PERFCRATED PI PE- 100 MM
NON- PERFORATED PI PE- 100 MM

PERF Pl PE HEADWALL TY 1-100 MM
PERF Pl PE HEADWALL TY 3-100 MM
PERF Pl PE HEADWALL TY 4-100 MM

CURB BOX | NLET TYPE A
BOX | NLET TYPE 2
BOX | NLET TYPE 4
DROP BOX | NLET TYPE 11
D BOX QUTLET TY 1-450

SEEDI NG AND PROTECTI ON

QUANTI TY

222%%

144787.

o
BPRENNANNORENNNET

UNI'T $ UNNT BID

METER 20. 0000
SQ M 1. 8000
METER 6. 0000
METER 100. 0000
METER 125. 0000
METER 151. 0000
METER 165. 0000
METER 300. 0000
METER 188. 0000
METER 398. 0000
METER 90. 0000
METER 124. 0000
METER 68. 0000
METER 78. 0000
METER 92. 0000
METER 104. 0000
METER 10. 0000
METER 10. 0000
EACH 450. 0000
EACH 450. 0000
EACH 475. 0000
EACH 3000. 0000
EACH 2600. 0000
EACH 2700. 0000
EACH 1800. 0000
EACH 1700. 0000
EACH 1850. 0000
EACH 2475. 0000
EACH 3200. 0000
EACH 3600. 0000
EACH 1500. 0000
METER 190. 0000

$ UNIT BID

20.

$ UNIT BID

$ UNIT BID

$ UNNT BID



COUNTY * GRAYSON
PROQJECT NO. * STPR 5374(8),
ROAD * KY 259A
TYPE *

04

FD52 043 259A

1 SCOITY' S CONTRACTI NG AND STONE LLC
2 HAYDON BRI DGE & HAYDON BROS CONT | NC

3 RIFLE COAL COWANY LLC

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE ON RELOCATE

DATE 11-14-03

LENGTH OF PRQJIECT *
TIME FOR COVPLETI ON * 09/01/ 2005

PAGE 36

4.7710 KI LOVETERS

PRQIECT CODE * 03-0747

ROSE CONSTRUCTI ON COVPANY | NC
FAULKNER CONSTRUCTI ON LLC

$ 8,593, 960. 59
$10, 530, 000. 00

$ UNIT BID

| TEM # | TEM DESCRI PTI ON
67  TEMP SEEDI NG AND PROTECTI ON
68 SPECI AL SEEDI NG CROWN VETCH
69 SCDDI NG
70  TOPDRESSI NG FERTI LI ZER
71 ERCSI ON CONTRCOL BLANKET
72 SILT TRAP TYPE B
73 CLEAN SILT TRAP TYPE B
74  SILT CHECK
75 CLEAN SI LT CHECK
76  TEMPORARY SI LT FENCE
77 CLEAN TEMPORARY SI LT FENCE
78 CHANNEL LI NI NG CLASS 11
79 CHANNEL LI NI NG CLASS 111
80 FABRI C- GECTEXTI LE TYPE 111
81 FABRI C- GEOTEXTI LE TYPE |V
82 R W MARKER RURAL TYPE 1
83 FENCE- WOVEN W RE TYPE 1
84 RAI LROAD BALLAST
85 RAI L- 136 RE PREM UM
86 RAI LRCAD TI ES
87 RAI LROAD Tl E PLATES
88  #2 SPI KES
89 136LB CHANNEL LOCK ANCHORS
90 STANDARD CURB AND GUTTER
91 STANDARD HEADER CURB
92 S| DEWALK- 113 MM CONCRETE
93 CEM CONC ENT PAVEMENT- 200 MM
94  CRUSHED AGGREGATE SI ZE NO 2
95 D G A BASE
96  TRAFFI C BOUND BASE
97 EMULSI FI ED ASPHALT RS-2
98  ASPHALT SEAL AGGREGATE

CL1 ASPH BASE 19. 0D PG64- 22

QUANTI TY

7483.
57240.
586.

$ 7,200,952.91 4

$ 7,997,999. 34 5

$ 8, 448,564.59 6

UNI'T $UNTBID $ UNITBID
SQ M 0. 2500 0. 3100
SQ M 0. 2800 0. 2600
SQ M 4. 0000 5. 7500
M TON 350. 0000 340. 0000
SQ M 1.3700 1. 4100
EACH 200. 0000 308. 0000
EACH 40. 0000 94. 5000
EACH 50. 0000 81. 0000
EACH 10. 0000 1. 0000
METER 4.5000 4.0000
METER 0. 5000 1. 0000
M TON 18. 0000 20. 5000
M TON 18. 0000 24.9000
SQ M 1.3200 1. 5000
SQ M 1. 3200 1. 5000
EACH 65. 0000 73. 0000
METER 12. 5000 10. 9700
MION 25. 8000 30. 0000
METER 114. 0000 132. 0000
EACH 45. 5000 52. 0000
EACH 5. 5000 6. 5000
EACH 0. 5000 0. 5800
EACH 3. 5000 4.1000
METER 46. 4900 57.5000
METER 96. 5500 165. 0000
SQ M 28. 5400 47. 5000
SQ M 48. 5600 65. 0000
M TON 25. 0000 48. 0000
M TON 11. 8500 11. 8500
M TON 12. 0000 16. 0000
M TON 400. 0000 400. 0000
M TON 50. 0000 50. 0000
M TON 30. 4500 30. 4500

$ UNIT BID

$ UNIT BID

$ UNNT BID



PRQIECT NO

COUNTY * GRAYSON

KY 259A

W)
¥ F X F

TYPE

04

STPR 5374(8), FD52 043 259A

1 SCOITY' S CONTRACTI NG AND STONE LLC
2 HAYDON BRI DGE & HAYDON BROS CONT | NC
3 RIFLE COAL COWANY LLC

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE ON RELOCATE

DATE 11-14-03

$ 7,200,952.91
$ 7,997,999. 34
$ 8, 448,564.59

4 ROSE CONSTRUCTI ON COVPANY | NC
5 FAULKNER CONSTRUCTI ON LLC

LENGTH OF PRQJIECT *
TIME FOR COVPLETI ON * 09/01/ 2005

PRQIECT CODE * 03-0747

PAGE 37

4.7710 KI LOVETERS

$ 8,593, 960. 59
$10, 530, 000. 00

QUANTI TY

| TEM DESCRI PTI ON

CL2 ASPH BASE 19. 0D PG64- 22
CL1 ASPH SURF 9. 50D PG&64-22
CL2 ASPH SURF 9.50B P&64-22
CLEARI NG AND GRUBBI NG
STAKI NG

MAI NTAI N AND CONTROL TRAFFI C
DI VERSI ONS ( BY- PASS DETOURS)
REMOVAL OF R/ R DETOUR
TEMPORARY R/ R DETCOUR

STEEL STRAIN POLE
MESSENCER- 48. 0 KN

JUNCTI ON BOX TYPE B
TRENCH NG AND BACKFI LLI NG
LOOP SAW SLOT AND FI LL

S| GNAL- 3 SECTI ON 305 WM

SI GNAL-5 SECTI ON 305 WM

S| GNAL CONTROLLER- TYPE 170
CONDUI T- 31 MM

CONDUI T- 50 MM

LOOP W RE

CABLE- NO 14/5C

CABLE-NO 14/ 7C

CABLE-NO 14/1 PAIR
CABLE-NO. 14/2 PAIR

TRAI NEE PAYMENT REI MBURSEMENT
MOBI LI ZATI ON

DEMOBI LI ZATI ON

TOTAL BI D

UNI'T $ UNNT BID

M TON 28. 9500
M TON 38. 2400
M TON 36. 0400

LP SUM  39325. 0000
LP SUM  66550. 0000
LP SUM  48000. 0000
LP SUM  20000. 0000
LPSUM 36555. 0000
LPSUM 87350. 0000

EACH 4475. 0000
METER 3. 5000
EACH 225. 0000
METER 8. 0000
METER 21. 0000
EACH 350. 0000
EACH 575. 0000
EACH 7500. 0000
METER 6. 5000
METER 8. 5000
METER 1. 2500
METER 4.7500
METER 4.7500
METER 4.7500
METER 5. 2500
HOUR 1. 0000

LP SUM 206725. 9200
LP SUM 103362. 9600

7200952. 91

229000. 0000
114813. 0000

7997999. 34

203079. 0000
121854. 4600

8448564. 59

28. 9500 30. 0000
38. 2400 38. 5000
36. 0400 36. 0000

7.3800 8. 0000
100. 0000 100. 0000
3. 2800 5. 0000
13. 1200 13. 0000
375. 0000 375. 0000
715. 0000 700. 0000
10999. 0000 12000. 0000
13. 1200 13. 0000
16. 4000 16. 2500
0. 8200 0. 8500
4.5900 5. 0000
4.5900 5. 0000
4.5900 5. 0000
4.5900 5. 0000
0. 8500 0. 1000

246716.5700 301736. 5500
123358. 2800 151156. 6000

8593960. 59 10530000. 00

$ UNNT BID



COUNTY * ROCKCASTLE
PROQJECT NO. * BRZ 0803 (127),
ROAD * KY 1786

TYPE *

1 ANDERSON CONTRACTI NG | NC
2 JUDY CONSTRUCTI ON COVPANY
3 KAY & KAY CONTRACTI NG LLC

08

FD52 102 1786

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE ON BRI DGE AND APPROACHES

DATE 11-14-03

$ 955,808.99 4
$ 1,001, 812. 68

APEX CONTRACTI
FREE CONTRACTI

LENGTH OF PRQJIECT *

PAGE 38
0. 1000 M LES

TIME FOR COVWPLETI ON * 08/ 01/ 2004
PRQIECT CODE * 03-0748

66

$ 1,113,112.50
$ 1,132,278.45
$ 1,148, 089. 68

$ UNIT BID

| TEM # | TEM DESCRI PTI ON
1 STRUCTURE EXCAV- SCLI D ROCK
2 MASONRY COATI NG
3 CONCRETE- CLASS A
4  CONCRETE- CLASS AA
5 CYCLOPEAN STONE RI P RAP
6 Pl LES- STEEL HP12X53
7 PRE- DRI LLI NG FOR PI LES
8 TEST PILES
9 STEEL REl NF- EPOXY COATED
10 STEEL RElI NFORCEMENT
11 PI LE PO NTS-12 | NCH
12 PRECAST PC | BEAM TYPE 5
13 FABRI C- GEOTEXTI LE TYPE
14  ARMORED EDGE FOR CONCRETE
15 FOUNDATI ON PREPARATI ON
16 GRANULAR EMBANKMENT
17 EVMBANKMENT | N PLACE
18 WATER
19 CONCRETE- CLASS A
20 STEEL RElI NFORCEMENT
21 PAVE STRI PI NG TEMP PAINT-4 I N
22 PAVE STRI PI NG PERM PAINT-4 I N
23 SI GNS
24  GUARDRAI L- STEEL W BEAM S FACE
25 GUARDRAI L TERM NAL SECT NO 1
26 GUARDRAI L END TREATMENT TY 4A
27 GUARDRAI L END TREATMENT TYPE 7
28 GUARDRAI L CON TO BR END TYPE A
29  TEMPCRARY GUARDRAI L
30 REMOVE PAVEMENT
31 CULVERT PI PE-18 | NCH
32 ENTRANCE PI PE-15 | NCH

DROP BOX I NLET TYPE 1

QUANTI TY

$ 1,074, 200. 00 R GF INC
UNI'T $UNTBID $ UNITBID
CU YD 45. 0000 45. 0000
SQ YD 8. 0000 9. 5000
CU YD 340. 7000 390. 0000
CU YD 440. 2600 390. 0000
TON 22.0000 21. 0000
LIN FT 54. 0000 32. 0000
LIN FT 63. 1300 140. 0000
LIN FT 54. 0000 65. 0000
LB 0. 6000 0. 5500
LB 0. 5300 0. 5200
EACH 70. 8000 150. 0000
LIN FT 196. 6400 213. 0000
SQ YD 3. 0000 2. 7500
LIN FT 44.5900 48. 0000
LP SUM  14895. 0000 12000. 0000
CU YD 18. 0000 32. 0000
CU YD 6. 5000 8. 3000
M GAL 1. 0000 1. 0000
CU YD 850. 0000 700. 0000
LB 1. 0000 2. 0000
LIN FT 0. 7500 0. 3500
LIN FT 0. 2500 0. 2800
SQ FT 9. 5000 13. 0000
LIN FT 11. 8500 10. 2000
EACH 41. 0000 39. 2500
EACH 1525. 0000 1425. 0000
EACH 550. 0000 615. 0000
EACH 520. 0000 1360. 0000
LIN FT 7. 8500 7.4000
SQ YD 6. 0000 3. 5000
LIN FT 97. 0000 50. 0000
LIN FT 25. 0000 28. 5000
EACH 1950. 0000 1800. 0000

$ UNIT BID

$UNTBID $ UNTBID
60. 0000 145. 0000

6. 0000 7.9400
400. 0000 433. 2900
475. 0000 425. 0000
20. 0000 24. 4500
45. 0000 40. 2800
65. 0000 60. 0000
50. 0000 60. 0000

0. 7000 0. 7900

0. 6000 0. 5000
100. 0000 100. 0000
176. 0000 209. 4800
1.5000 2.0000
100. 0000 45. 0000
6000. 0000 15000. 0000
20. 0000 35. 0000
21. 0000 15. 0000

0. 0100 2. 0000
600. 0000 1500. 0000
0. 6000 2.0000

0. 5600 0. 6000

0. 5600 0. 6000

6. 0000 10. 0000

11. 0000 10. 2000
101. 0000 39. 2500
1500. 0000 1425. 0000
600. 0000 615. 0000
1400. 0000 1360. 0000
8. 0000 7.4000

6. 0000 10. 0000

55. 0000 50. 0000
45. 0000 40. 0000
1000. 0000 2000. 0000



TRANSPORTATI ON CABI NET

LENGTH OF PRQJIECT *
TIME FOR COVWPLETI ON * 08/ 01/ 2004
PRQIECT CODE * 03-0748

PAGE 39

0. 1000 M LES

$ 1,113,112.50
$ 1,132,278.45
$ 1,148, 089. 68

10000. 0000
6000. 0000
4000. 0000
20000. 0000
48000. 0000
18000. 0000

0. 3100
0.2700
1. 1500
1. 1500
200. 0000
100. 0000

COUNTY * ROCKCASTLE 08 DEPARTMENT OF HI GHWAYS

PROQJECT NO. * BRZ 0803 (127), FD52 102 1786 UNI T TABULATI ON OF BI DDERS
ROAD * KY 1786
TYPE * GRADE, DRAIN, AND ASPHALT SURFACE ON BRI DGE AND APPRCACHES
DATE 11-14-03

1 ANDERSON CONTRACTI NG | NC $ 955, 808.99 4 APEX CONTRACTI NG | NC

2 JUDY CONSTRUCTI ON COVPANY $ 1,001, 812. 68 5 FREE CONTRACTI NG I NC

3 KAY & KAY CONTRACTI NG LLC $ 1,074, 200. 00 6 RGFINC
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $ UNT BID
34  SEEDI NG AND PROTECTI ON 9000. 000 SQ YD 0. 3600 0. 3100 0. 3100
35  TEMP SEEDI NG AND PROTECTI ON 900. 000 SQ YD 0. 3400 0.2700 0. 2700
36 SPECI AL SEEDI NG CROMN VETCH 250. 000 SQ YD 0. 3600 0. 3100 0. 3100
37 ERCSI ON CONTRCOL BLANKET 690. 000 SQ YD 1. 6500 1. 1500 1. 1500
38 SILT CHECK 5. 000 EACH 200. 0000 65. 0000 65. 0000
39 CLEAN SI LT CHECK 10. 000 EACH 100. 0000 30. 0000 25. 0000
40 TEMPORARY SI LT FENCE 2595. 000 LIN FT 3. 0000 2.5000 3. 0000
41 CLEAN TEMPORARY SI LT FENCE 5190. 000 LIN FT 1. 5000 1. 0000 1. 0000
42 CHANNEL LI NI NG CLASS 111 221.000 TON 23. 0000 20. 0000 24.0000
43 FABRI C- GEOTEXTI LE TYPE IV 3450. 000 SQ YD 2. 0000 1. 2500 1. 2500
44 R W MARKER RURAL TYPE 1 15. 000 EACH 71. 0000 70. 7500 70. 7500
45 | SLAND HEADER CURB TYPE 1 100. 000 LIN FT 9. 0000 20. 0000 25. 0000
46 EDGE KEY 56.000 LIN FT 30. 0000 30. 0000 30. 0000
47 D G A BASE 2274.000 TON 18. 9000 18. 9000 18. 9000
48 EMULSI FI ED ASPHALT RS-2 3.000 TON 675. 0000 675. 0000 675. 0000
49  ASPHALT SEAL AGGREGATE 22.000 TON 137. 0000 137. 0000 137. 0000
50 CL1 ASPH BASE 0. 75D P&64- 22 1659. 000 TON 48. 2500 48. 2500 48. 2500
51 CL1 ASPH SURF 0. 38D PG64- 22 395. 000 TON 58. 0000 58. 0000 58. 0000
52 CLEARI NG AND GRUBBI NG 1. 000 LP SUM 4500. 0000 11000. 0000 9000. 0000
53 STAKI NG 1.000 LP SUM 6500. 0000 7500. 0000 3500. 0000
54 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 3500. 0000 6500. 0000 10000. 0000
55 REMOVE EXI STI NG STRUCTURE 1. 000 LP SUM 7600. 0000 15000. 0000 15000. 0000
56 DI VERSI ONS ( BY- PASS DETOURS) 1.000 LP SUM 9885. 0000 22000. 0000  35000. 0000
57 DEMOBI LI ZATI ON 1.000 LP SUM  14125. 2500 14806. 0000 15919. 7000
58 TOTAL BID 955808. 99 1001812. 68 1074200. 00

1113112. 50

1132278. 45

1148089. 68



*

PROQJECT NO. * BRZ 0803 (127), FD52 102 1786
*
*

7
8

COUNTY * ROCKCASTLE

KY 1786
TYPE

ELMO GREER & SONS LLC
SCOTT AND MJURPHY | NC

08

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE ON BRI DGE AND APPROACHES

DATE 11-14-03

$ 1,209, 818. 22
$ 1, 220, 480. 33

10

LENGTH OF PRQJIECT *
TIME FOR COVWPLETI ON * 08/ 01/ 2004

PAGE 40

0. 1000 M LES

PRQIECT CODE * 03-0748

$ UNNT BID

| TEM #

OCO~NOUTRWNPE

| TEM DESCRI PTI ON
STRUCTURE EXCAV- SCLI D ROCK

CONCRETE- CLASS AA
CYCLOPEAN STONE RI P RAP
Pl LES- STEEL HP12X53

PRE- DRI LLI NG FOR PI LES
TEST PI LES

STEEL REl NF- EPOXY COATED
STEEL RElI NFORCEMENT

PI LE PO NTS-12 | NCH
PRECAST PC | BEAM TYPE 5
FABRI C- GEOTEXTI LE TYPE |
ARMORED EDGE FOR CONCRETE
FOUNDATI ON PREPARATI ON
GRANULAR EMBANKMENT
EMBANKMENT | N PLACE
WATER

CONCRETE- CLASS A

STEEL RElI NFORCEMENT

PAVE STRI PI NG TEMP PAINT-4 | N
PAVE STRI Pl NG PERM PAI NT-4 | N
SI GNS

GUARDRAI L- STEEL W BEAM S FACE

GUARDRAI L TERM NAL SECT NO 1
GUARDRAI L END TREATMENT TY 4A
GUARDRAI L END TREATMENT TYPE 7
GUARDRAI L CON TO BR END TYPE A
TEMPORARY GUARDRAI L

REMOVE PAVEMENT

CULVERT PI PE-18 | NCH

ENTRANCE PI PE-15 | NCH

DROP BOX I NLET TYPE 1

QUANTI TY

102628.
280809.

UNI'T

$ UNIT BID

$ UNIT BID

$ UNIT BID

$ UNIT BID

$ UNNT BID
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LENGTH OF PRQJIECT * 0. 1000 M LES
TIME FOR COVWPLETI ON * 08/ 01/ 2004
PRQIECT CODE * 03-0748

$UNTBID $UNTBID $UNTBID $UNTBID

COUNTY * ROCKCASTLE 08 DEPARTMENT OF HI GHWAYS
PROQJECT NO. * BRZ 0803 (127), FD52 102 1786 UNI T TABULATI ON OF BI DDERS
ROAD * KY 1786
TYPE * GRADE, DRAIN, AND ASPHALT SURFACE ON BRI DGE AND APPRCACHES

DATE 11-14-03

7 ELMO GREER & SONS LLC $ 1, 209, 818. 22 10

8 SCOTT AND MURPHY | NC $ 1, 220, 480. 33 11

9 $ 12
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $ UNITBID
34  SEEDI NG AND PROTECTI ON 9000. 000 SQ YD 0. 3600 0. 3100
35 TEMP SEEDI NG AND PROTECTI ON 900. 000 SQ YD 0. 3400 0.2700
36 SPECI AL SEEDI NG CROWN VETCH 250. 000 SQ YD 0. 3600 0. 3100
37 ERCSI ON CONTRCOL BLANKET 690. 000 SQ YD 1. 6500 1. 1500
38 SILT CHECK 5. 000 EACH 100. 0000 85. 0000
39 CLEAN SI LT CHECK 10. 000 EACH 25. 0000 20. 0000
40 TEMPCORARY SILT FENCE 2595.000 LIN FT 2.5000 3. 0000
41 CLEAN TEMPCRARY SI LT FENCE 5190. 000 LIN FT 0. 5000 0. 5000
42 CHANNEL LI NI NG CLASS 111 221.000 TON 18. 0000 22.0000
43 FABRI G- GECTEXTI LE TYPE |V 3450. 000 SQ YD 2.5000 1. 7500
44 R W MARKER RURAL TYPE 1 15. 000 EACH 71. 0000 70. 7500
45 | SLAND HEADER CURB TYPE 1 100. 000 LIN FT 30. 0000 25. 0000
46 EDGE KEY 56. 000 LIN FT 30. 0000 30. 0000
47 D G A BASE 2274.000 TON 18. 9000 18. 9000
48 EMULSI FI ED ASPHALT RS- 2 3.000 TON 675. 0000 675. 0000
49  ASPHALT SEAL AGGREGATE 22.000 TON 137. 0000 137. 0000
50 CL1 ASPH BASE 0. 75D PG64- 22 1659. 000 TON 48. 2500 48. 2500
51 CL1 ASPH SURF 0. 38D P&64-22 395. 000 TON 58. 0000 58. 0000
52 CLEARI NG AND GRUBBI NG 1.000 LP SUM 8000. 0000  50083. 0000
53 STAKI NG 1.000 LP SUM 21000. 0000 13500. 0000
54 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 10000. 0000 10000. 0000
55 REMOVE EXI STI NG STRUCTURE 1.000 LP SUM  44500. 0000 8500. 0000
56 DI VERSI ONS ( BY- PASS DETOURS) 1.000 LP SUM  25000. 0000 80000. 0000
57 DEMOBI LI ZATI ON 1.000 LP SUM  19952. 0457 18036. 6500
58 TOTAL BID 1209818. 22 1220480. 33
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COUNTY * PI KE 12 DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 2.8840 Kl LOVETERS
PROQJECT NO. * APD 119-2 (70), FD52 098 0119 UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETION * 370 WORKI NG DAYS
ROAD * US 119 PRQJECT CCDE * 03-0749

TYPE * LIGHTI NG GRADE, DRAIN, AND ASPHALT SURFACE
DATE 11-14-03

1 BIZZACK I NC $33, 340, 101. 96 4 KAY & KAY CONTRACTI NG LLC $46, 188, 900. 00
2 SMTH & JOHANSON CONSTRUCTI ON CO $35, 987, 931. 13 5 $
3 ELMO GREER & SONS LLC $39, 166, 371, 18 6 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID
1 STRUCTURE GRANULAR BACKFI LL 492.000 CU M 75. 0000 65. 0000 43. 0000 58. 0000
2 STRUCTURE EXCAV- SCLI D ROCK 3557.100 CU M 9. 6500 26. 0000 52. 0000 85. 0000
3 MASONRY CQATI NG 6309. 000 SQ M 12. 0000 7. 8000 12. 2500 12. 0000
4 CONCRETE- CLASS A 7627.300 CU M 336. 0000 380. 0000 375. 0000 463. 0000
5 CONCRETE- CLASS AA 1583.500 CU M 470. 0000 585. 0000 550. 0000 585. 0000
6 CRUSHED AGCGREGATE SLOPE PROT 2944.000 M TON 22.0000 25. 0000 26. 7500 23.5000
7 Pl LES- STEEL HP360X132 670. 000 METER 115. 0000 132. 0000 102. 2500 115. 0000
8 PI LE PO NTS-360 MM 20. 000 EACH 110. 0000 100. 0000 110. 0000 125. 0000
9 TEST PILES 75. 000 METER 115. 0000 132. 0000 102. 2500 145. 0000
10 STEEL REl NF- EPOXY COATED 330588. 000 KG 1. 2600 1. 2000 1. 5400 1. 6000
11 STEEL RElI NFORCEMENT 874655. 000 KG 1.1000 1.1000 1. 4500 1. 3000
12 PRECAST PC | BEAM TYPE 9 1577. 300 METER 900. 0000 717.0000 1125. 0000 972. 0000
13 CHAIN LINK FENCE-2.7 M 185. 400 METER 145. 0000 198. 0000 165. 0000 162. 0000
14 RETAI NI NG WALL 387.000 SQ M 592. 0000 175. 0000 250. 0000 700. 0000
15 GRANULAR EMBANKMENT 330.000 CU M 30. 0000 35. 0000 36. 2500 45. 0000
16 FABRI C- GEOTEXTI LE TYPE |V 1135. 000 SQ M 2. 0000 2. 0000 2.0000 2.5000
17  APPROACH SLAB 232.000 sSQ M 196. 0000 105. 0000 160. 0000 210. 0000

18 STRUCTURAL STEEL APPROX 1614KG 1.000 LP SUM 12000. 0000 9110. 0000 4775. 0000 9500. 0000
19 STRUCTURAL STEEL APPROX 1327KG 1.000 LP SUM 12000. 0000 6900. 0000 3890. 0000 8500. 0000
20 FOUNDATI ON PREPARATI ON 1.000 LP SUM 38100. 0000  50000. 0000 150000.0000 35000. 0000
21 FOUNDATI ON PREPARATI ON 1.000 LP SUM 38100. 0000  30000. 0000 145000.0000 24500. 0000
22 FOUNDATI ON PREPARATI ON 1.000 LP SUM 2500. 0000  30000. 0000 3500. 0000 5000. 0000
23 FOUNDATI ON PREPARATI ON 1.000 LP SUM 11500. 0000 15500. 0000 20000. 0000 10000. 0000
24 FOUNDATI ON PREPARATI ON 1.000 LP SUM 85000.0000  85000. 0000 165000.0000 60000. 0000
25 FOUNDATI ON PREPARATI ON 1.000 LP SUM  12000. 0000 20000. 0000 8000. 0000 10000. 0000
26 ROADWAY EXCAVATI ON 7377017.000 CU M 2.1900 2.2700 2.6200 3. 4000
27 SPECI AL EXCAVATI ON 418.000 CU M 7. 0000 10. 0000 20. 0000 25. 0000
28  WATER 5648. 000 CU M 0. 0100 5. 0000 1. 0000 1. 0000
29 CONCRETE- CLASS A 42.990 CU M 655. 0000 975. 0000 945. 0000 850. 0000
30 STEEL RElI NFORCEMENT 1928. 300 KG 2. 2000 2.2000 2.5000 3. 0000
31 SAFELOADI NG 3.000 CU M 260. 0000 325. 0000 300. 0000 1000. 0000
32 RESHAPI NG AND COVPACTI NG 1237. 000 METER 10. 5000 5. 0000 10. 5000 10. 5000

33 GUARDRAI L- STEEL W BEAM S FACE 2859. 850 METER 35. 2500 40. 0000 35. 2500 36. 5000
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COUNTY * PI KE 12 DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 2.8840 Kl LOVETERS
PROQJECT NO. * APD 119-2 (70), FD52 098 0119 UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETION * 370 WORKI NG DAYS
ROAD * US 119 PRQJECT CCDE * 03-0749
TYPE * LIGHTI NG GRADE, DRAIN, AND ASPHALT SURFACE
DATE 11-14-03
1 BIZZACK I NC $33, 340, 101. 96 4 KAY & KAY CONTRACTI NG LLC $46, 188, 900. 00
2 SMTH & JOHANSON CONSTRUCTI ON CO $35, 987, 931. 13 5 $
3 ELMO GREER & SONS LLC $39, 166, 371, 18 6 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID
34  GUARDRAI L- STEEL W BEAM D FACE 83. 820 METER 65. 6000 50. 0000 65. 6000 68. 0000
35 GUARDRAI L TERM NAL SECT NO 1 2.000 EACH 60. 0000 50. 0000 60. 0000 60. 0000
36 GUARDRAI L END TREATMENT TYPE 1 6. 000 EACH 3100. 0000 3000. 0000 3100. 0000 3100. 0000
37 GUARDRAI L END TREATMENT TY 2A 11. 000 EACH 500. 0000 500. 0000 500. 0000 525. 0000
38 GUARDRAI L END TREATMENT TY 4A 3. 000 EACH 1800. 0000 1500. 0000 1800. 0000 1850. 0000
39 GUARDRAI L CON TO BR END TYPE A 4. 000 EACH 1500. 0000 550. 0000 1500. 0000 1500. 0000
40 GUARDRAI L CON TO BR END TY A-1 2.000 EACH 400. 0000 200. 0000 400. 0000 425. 0000
41 CRASH CUSHI ON TYPE | X-A 2.000 EACH 5200. 0000 4500. 0000 5200. 0000 5300. 0000
42 CRASH CUSHI ON TYPE VI -T 1. 000 EACH 12000. 0000 10000. 0000 12000. 0000 12000. 0000
43 CONCRETE BARRI ER WALL TYPE 9T 333. 000 METER 32. 3000 75. 0000 130. 0000 147. 0000
44 PAVE STRI Pl NG PERM PAI NT- 100MM 13680. 000 METER 1. 0000 0. 5000 1. 0000 1. 0000
45 PAVE STRI PI NG PERM PAI NT- 300MM 279. 000 METER 3. 5000 1. 5000 3. 5000 3. 5000
46 PAVE STRI PI NG THERMO- 150 MM W 10993. 000 METER 2.1500 1. 8500 2.1500 2.1500
47 PAVE STRI PI NG THERMO- 150 MM Y 9850. 000 METER 2.1500 1. 7500 2. 1500 2.1500
48 PAVE STRI PI NG TEMP REM TAPE- W 6360. 000 METER 4.2500 3.7200 4.2500 4.2500
49 PAVE STRI PI NG TEMP REM TAPE-Y 2683. 000 METER 4.2500 3. 7200 4.2500 4.2500
50 PAVE MRKG PRE THERM COVB ARROW 14. 000 EACH 195. 0000 78. 5000 195. 0000 195. 0000
51 PAVEMENT MARKER TY | VA- BY TEMP 50. 000 EACH 5. 0000 6. 5000 5. 0000 5. 0000
52 PAVEMENT MARKER TYPE V- MV 14. 000 EACH 32.5000 19. 2500 32.5000 32.5000
53 PAVEMENT MARKER TYPE V- BY 67.000 EACH 32.5000 19. 2500 32.5000 32.5000
54 PAVEMENT MARKER TYPE V-B WR 334. 000 EACH 32.5000 19. 2500 32.5000 32.5000
55 PAVEMENT MARKER TYPE V-B Y/ R 29. 000 EACH 32.5000 19. 2500 32. 5000 32.5000
56 FLASH NG ARROW 2.000 EACH 2500. 0000 1500. 0000 2500. 0000 2500. 0000
57 VAR MESSAGE SI GN-PORT 3 LINE 1. 000 EACH 5000. 0000 10000. 0000 7500. 0000 35000. 0000
58 SI GNS 80. 000 SQ M 80. 0000 100. 0000 125. 0000 100. 0000
59 LANE CLOSURE 5.000 EA 1000. 0000 1500. 0000 2500. 0000 2500. 0000
60 BARRI CADE- TYPE 111 8. 000 EACH 275. 0000 150. 0000 300. 0000 300. 0000
61 DELI NEATOR FOR BARRI ER-VWHI TE 17. 000 EACH 8. 0000 10. 0000 15. 0000 15. 0000
62 REMOVE HEADWALL 1. 000 EACH 200. 0000 1000. 0000 150. 0000 500. 0000
63 REMOVE PI PE 3.000 METER 50. 0000 60. 0000 60. 0000 100. 0000
64 PLUG WATER WELL 3. 000 EACH 1000. 0000 1500. 0000 1500. 0000 3000. 0000
65 CULVERT PI PE-1050 WM 153. 100 METER 258. 6000 300. 0000 374.0000 270. 0000

66 CULVERT PI PE-1350 WM 23.400 METER 341. 1000 400. 0000 499. 0000 350. 0000
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COUNTY * PI KE 12 DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 2.8840 Kl LOVETERS
PROQJECT NO. * APD 119-2 (70), FD52 098 0119 UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETION * 370 WORKI NG DAYS
ROAD * US 119 PRQJECT CCDE * 03-0749

TYPE * LIGHTI NG GRADE, DRAIN, AND ASPHALT SURFACE
DATE 11-14-03

1 BIZZACK I NC $33, 340, 101. 96 4 KAY & KAY CONTRACTI NG LLC $46, 188, 900. 00
2 SMTH & JOHANSON CONSTRUCTI ON CO $35, 987, 931. 13 5 $
3 ELMO GREER & SONS LLC $39, 166, 371, 18 6 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

67 CULVERT PI PE-1500 WM 16. 000 METER 466. 4000 400. 0000 582. 0000 475. 0000

68 CULVERT PI PE-1650 WM 249. 600 METER 490. 9000 500. 0000 827.0000 979. 0000

69 CULVERT PI PE-2100 WM 65. 500 METER 655. 8000 700. 0000 927. 0000 820. 0000

70 CULVERT PI PE-1200 MM EQUI V 23.000 METER 400. 0000 495. 0000 470. 0000 385. 0000

71 CULVERT PI PE-1350 MM EQUI V 10. 000 METER 507. 0000 800. 0000 582. 0000 570. 0000

72 STORM SEVER PI PE- 375 MM 108. 300 METER 109. 9000 100. 0000 138. 0000 71. 0000

73 STORM SEVER PI PE- 450 MM 800. 200 METER 125. 0000 110. 0000 154. 0000 84. 0000

74  STORM SEVER PI PE-450 MM EQUI V 23.200 METER 258. 2000 200. 0000 153. 0000 90. 0000

75 STORM SEVER PI PE- 600 MM 712.100 METER 120. 0000 180. 0000 187. 0000 115. 0000

76 STORM SEVER PI PE- 750 MM 478. 400 METER 140. 0000 180. 0000 226. 0000 154. 0000

77 STORM SEVER PI PE- 900 MM 316. 500 METER 170. 0000 200. 0000 273. 0000 211. 0000

78 STORM SEVER PI PE- 1050 MM 386. 200 METER 195. 0000 225. 0000 365. 0000 261. 0000

79 STORM SEVER PI PE-1200 MM 59. 000 METER 289. 2000 300. 0000 406. 0000 298. 0000

80 STORM SEVER PI PE- 1350 MM 335. 500 METER 245. 0000 345. 0000 471.0000 335. 0000

81 ENTRANCE PI PE-375 MM 36. 900 METER 96. 0000 100. 0000 136. 0000 75. 0000

82 PERFCRATED PI PE-100 WM 8233. 500 METER 16. 2500 35. 0000 16. 2500 17. 3500

83 NON- PERFORATED PI PE- 100 MM 823. 200 METER 28. 7500 30. 0000 28. 7500 32. 0000

84 PERF Pl PE HEADWALL TY 1-100 MM 14. 000 EACH 500. 0000 250. 0000 500. 0000 500. 0000

85 PERF PI PE HEADWALL TY 2-100 MM 1. 000 EACH 500. 0000 250. 0000 500. 0000 500. 0000

86 PERF Pl PE HEADWALL TY 3-100 MM 25. 000 EACH 500. 0000 290. 0000 500. 0000 500. 0000

87 PERF PI PE HEADWALL TY 4-100 MM 8. 000 EACH 500. 0000 350. 0000 500. 0000 500. 0000

88 CURB BOX | NLET TYPE B 2.000 EACH 2700. 0000 2000. 0000 2675. 0000 3200. 0000

89 DROP BOX I NLET TYPE 1 36. 000 EACH 2200. 0000 1500. 0000 2675. 0000 2500. 0000

90 DROP BOX | NLET TYPE 2 6. 000 EACH 2500. 0000 2000. 0000 2775. 0000 2200. 0000

91 DROP BOX | NLET TYPE 2 MODI FI ED 1. 000 EACH 6000. 0000 2800. 0000 5565. 0000 4000. 0000

92 DROP BOX | NLET TYPE 5B 14. 000 EACH 2300. 0000 2000. 0000 2775. 0000 2600. 0000

93 DROP BOX | NLET TYPE 5B MCD 6. 000 EACH 6000. 0000 3400. 0000 6675. 0000 2500. 0000

94 DROP BOX | NLET TYPE 7 14. 000 EACH 2800. 0000 3000. 0000 3325. 0000 4000. 0000

95 DROP BOX | NLET TYPE 13G 7.000 EACH 1900. 0000 2000. 0000 3330. 0000 2200. 0000

96 METAL END SECTION TY 1-450 MM 5. 000 EACH 775. 0000 650. 0000 825. 0000 650. 0000

97 METAL END SECTION TY 1-1500 MM 2.000 EACH 6000. 0000 4000. 0000 5860. 0000 8800. 0000

98 METAL END SECTION TY 3-450 MM 1. 000 EACH 700. 0000 300. 0000 430. 0000 550. 0000

99 METAL END SECTION TY 3-450 MM 1. 000 EACH 700. 0000 300. 0000 530. 0000 600. 0000
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COUNTY * PI KE 12 DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 2.8840 Kl LOVETERS
PROQJECT NO. * APD 119-2 (70), FD52 098 0119 UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETION * 370 WORKI NG DAYS
ROAD * US 119 PRQJECT CCDE * 03-0749

TYPE * LIGHTI NG GRADE, DRAIN, AND ASPHALT SURFACE
DATE 11-14-03

1 BIZZACK I NC $33, 340, 101. 96 4 KAY & KAY CONTRACTI NG LLC $46, 188, 900. 00
2 SMTH & JOHANSON CONSTRUCTI ON CO $35, 987, 931. 13 5 $
3 ELMO GREER & SONS LLC $39, 166, 371, 18 6 $

| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

100 VETAL END SECTION TY 3-1200 MM 1. 000 EACH 3300. 0000 2800. 0000 3320. 0000 7000. 0000

101 MVETAL END SECTION TY 3-1500 MM 2.000 EACH 5600. 0000 4500. 0000 5500. 0000 7500. 0000

102  JUNCTI ON BOX- 600 MM 1. 000 EACH 1500. 0000 2500. 0000 1665. 0000 1500. 0000

103  JUNCTI ON BOX TYPE B 1. 000 EACH 1300. 0000 2500. 0000 2000. 0000 1000. 0000

104 FLUVE | NLET TYPE 2 5. 000 EACH 3200. 0000 2500. 0000 3885. 0000 3200. 0000

105 MANHCLE TYPE C MODI FI ED 2.000 EACH 6500. 0000 5500. 0000 16655. 0000 3500. 0000

106  ADJUST CATCH BASI N 1. 000 EACH 900. 0000 250. 0000 1110. 0000 1800. 0000

107 CORED HOLE DRNG BOX CON-100 MM 48. 000 EACH 250. 0000 250. 0000 250. 0000 250. 0000

108 MEDI AN CROSSOVER 2.000 EACH 2000. 0000 10000. 0000 3000. 0000 25000. 0000

109 SEEDI NG AND PROTECTI ON 433000. 000 SQ M 0. 3500 0. 3800 0. 3500 0. 3600

110 TEMP SEEDI NG AND PROTECTI ON 250000. 000 SQ M 0. 2400 0. 3000 0. 2400 0. 2500

111  TOPDRESSI NG FERTI LI ZER 22.600 M TON 497. 0000 450. 0000 497. 0000 500. 0000

112 ERCSI ON CONTROL BLANKET 3110. 400 SQ M 1. 9000 1. 5000 1.9000 1. 9000

113 SILT TRAP TYPE B 37.000 EACH 250. 0000 400. 0000 265. 0000 300. 0000

114  CLEAN SILT TRAP TYPE B 111. 000 EACH 25. 0000 50. 0000 50. 0000 100. 0000

115 SILT CHECK 114. 000 EACH 50. 0000 100. 0000 75. 0000 55. 0000

116 CLEAN SI LT CHECK 342. 000 EACH 10. 0000 20. 0000 25. 0000 20. 0000

117  TEMPORARY SI LT FENCE 953. 000 METER 8. 2000 5. 0000 6. 0000 6. 0000

118 CLEAN TEMPORARY SI LT FENCE 2859. 000 METER 0. 3000 1. 0000 1. 0000 3. 0000

119 SILT CHECK TY 2 M2D 73. 000 EACH 100. 0000 600. 0000 100. 0000 100. 0000

120 CLEAN SILT CHECK TY 2 MD 219. 000 EACH 25. 0000 20. 0000 50. 0000 20. 0000

121 CHANNEL LI NI NG CLASS || 6327.400 M TON 16. 4000 20. 0000 18. 0000 20. 0000

122 CHANNEL LI NI NG CLASS |V 14388. 900 CU M 5. 2500 5. 0000 4. 0000 8. 0000

123 FABRI C- GEOTEXTI LE TYPE |V 44654. 000 SQ M 1. 2000 3. 0000 2.2000 2.0000

124  TEMP SILT DI TCH 1748. 000 METER 6. 4000 5. 0000 3. 0000 8. 0000

125 CLEAN TEMP SI LT DI TCH 3496. 000 METER 1. 0000 5. 0000 2.0000 4.0000

126 R W MARKER RURAL TYPE 1 19. 000 EACH 100. 0000 100. 0000 100. 0000 100. 0000

127 FENCE- WOVEN W RE TYPE 1 5491. 100 METER 15. 6000 13. 5000 15. 6000 15. 7500

128  ASPHALT WEDGE CURB 1159. 300 METER 21.5000 0. 0100 21. 5000 21.5000

129 EDGE KEY 14. 000 METER 275. 0000 100. 0000 275. 0000 275. 0000

130 CRUSHED AGGREGATE SI ZE NO 2 48. 000 M TON 80. 0000 60. 0000 80. 0000 80. 0000

131 D G A BASE 68267. 000 M TON 21. 8900 21. 8900 21.8900 21. 8900

132 EMULSI FI ED ASPHALT RS- 2 54.000 M TON 450. 0000 450. 0000 450. 0000 450. 0000
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COUNTY * PI KE 12 DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 2.8840 Kl LOVETERS
PROQJECT NO. * APD 119-2 (70), FD52 098 0119 UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETION * 370 WORKI NG DAYS
ROAD * US 119 PRQJECT CCDE * 03-0749
TYPE * LIGHTI NG GRADE, DRAIN, AND ASPHALT SURFACE
DATE 11-14-03
1 BIZZACK I NC $33, 340, 101. 96 4 KAY & KAY CONTRACTI NG LLC $46, 188, 900. 00
2 SMTH & JOHANSON CONSTRUCTI ON CO $35, 987, 931. 13 5 $
3 ELMO GREER & SONS LLC $39, 166, 371, 18 6 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID
133  ASPHALT SEAL AGGREGATE 446. 000 M TON 65. 0000 65. 0000 65. 0000 65. 0000
134 DRAI NAGE BLANKET-TYPE 11-ASPH  18153. 000 M TON 39. 6900 50. 0000 39. 6900 39. 6900
135 CL4 ASPH BASE 37.5D PG64-22 17726. 000 M TON 49. 9500 50. 0000 49. 9500 49. 9500
136 CL3 ASPH BASE 25. 0D PG64- 22 6328. 000 M TON 49. 9500 50. 0000 49. 9500 49. 9500
137 CL4 ASPH BASE 25. 0D PGr6- 22 15567. 000 M TON 57. 4300 60. 0000 57. 4300 57. 4300
138 CL4 ASPH BASE 25. 0D PG64- 22 15567. 000 M TON 49. 9500 60. 0000 49. 9500 49. 9500
139 CL3 ASPH SURF 12. 5D PG64-22 2946. 000 M TON 59. 2600 70. 0000 59. 2600 59. 2600
140 CL4 ASPH SURF 12. 5A PGr6-22 6908. 000 M TON 72. 6500 70. 0000 72. 6500 72. 6500
141 CLEARI NG AND GRUBBI NG 1.000 LP SUM 280000. 0000 325000.0000 338000.0000 500000.0000
142 STAKI NG 1.000 LP SUM 196500. 0000 200000.0000 279000.0000 200000.0000
143 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM 17100. 0000  30000. 0000 207000.0000 50000. 0000
144 DI VERSI ONS ( BY- PASS DETOURS) 1.000 LP SUM 36200. 0000 7500. 0000 23500. 0000 50000. 0000
145 DUCTI LE | RON PI PE- 250 MM 1320. 000 METER 124. 0000 300. 0000 120. 0000 130. 0000
146 STEEL ENCASEMENT PI PE-400 MM 77.000 METER 265. 0000 165. 0000 660. 0000 1000. 0000
147 TIE-IN 250 MM 8. 000 EACH 2000. 0000 2500. 0000 1500. 0000 2500. 0000
148 GATE VALVE- 250 MM 12. 000 EACH 1550. 0000 1000. 0000 1000. 0000 800. 0000
149 FI RE HYDRANT 4. 000 EACH 2000. 0000 3000. 0000 2500. 0000 2500. 0000
150 RECONNECT EXI STI NG SERVI CE 7.000 EACH 500. 0000 1500. 0000 200. 0000 2000. 0000
151 COPPER PI PE-19 MM 70. 000 METER 62. 0000 40. 0000 35. 0000 50. 0000
152 GWSS GALV STEEL TYPE A 2649. 000 KG 2.5000 2.5000 2.5000 2.6000
153 GWSS GALV STEEL TYPE B 4379. 000 KG 3. 2500 2. 7500 3. 2500 3. 2500
154  GVWBS GALV STEEL TYPE A 2155. 000 KG
155 GWSS GALV STEEL TYPE B 4379. 000 KG
156 GVSS ALUM NUM 212.000 KG
157 CLASS A CONCRETE FOR Sl GNS 14.330 CU M 550. 0000 780. 0000 550. 0000 560. 0000
158 SBM ALUM NUM PANEL SI GNS 106. 000 SQ M 160. 0000 170. 0000 160. 0000 160. 0000
159 SBM ALUM SHEET SIGNS 2 MM 30.000 SQ M 142. 0000 130. 0000 142. 0000 145. 0000
160 SBM ALUM SHEET SIGNS 3 MM 33.000 SQ M 145. 0000 130. 0000 145. 0000 150. 0000
161 SBM GALV STEEL PANEL S| GNS 106. 000 SQ M
162 SBM GALV STEEL SHT SIGNS 12 GA 63.000 SQ M
163 STEEL POST TYPE 2 428. 000 METER 13. 5000 15. 0000 13. 5000 14. 0000
164  STEEL POST M LE MARKERS 4. 000 EACH 100. 0000 120. 0000 100. 0000 100. 0000

165 FLEXI BLE DELI NEATOR POST- W 200. 000 EACH 30. 0000 30. 0000 30. 0000 30. 0000
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COUNTY * PI KE 12 DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 2.8840 Kl LOVETERS
PROQJECT NO. * APD 119-2 (70), FD52 098 0119 UNI T TABULATI ON OF BI DDERS TIME FOR COVPLETION * 370 WORKI NG DAYS
ROAD * US 119 PRQJECT CCDE * 03-0749

TYPE * LIGHTI NG GRADE, DRAIN, AND ASPHALT SURFACE
DATE 11-14-03

1 BIZZACK I NC $33, 340, 101. 96 4 KAY & KAY CONTRACTI NG LLC $46, 188, 900. 00
2 SMTH & JOHANSON CONSTRUCTI ON CO $35, 987, 931. 13 5 $
3 ELMO GREER & SONS LLC $39, 166, 371, 18 6 $

| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

166 FLEXI BLE DELI NEATOR POST-Y 100. 000 EACH 35. 0000 30. 0000 35. 0000 35. 0000

167 POLE 30.5 MIG HT H GH MAST 9. 000 EACH 12996. 0000 12500. 0000 12996. 0000 12996. 0000

168 POLE 36.6 MIG HT H GH MAST 13. 000 EACH 15306. 0000 15000. 0000 15306. 0000 15306. 0000

169 POLE BASE- H GH MAST 22.000 EACH 3969. 0000 4000. 0000 3969. 0000 3969. 0000

170 POLE W SECONDARY CONTRCOL EQUI P 4. 000 EACH 6937. 0000 9500. 0000 6937. 0000 6937. 0000

171 HPS LUM NAI RE HI GH MAST 125. 000 EACH 619. 0000 550. 0000 619. 0000 619. 0000

172 MARKER 45. 000 EACH 150. 0000 150. 0000 150. 0000 150. 0000

173  JUNCTI ON BOX TYPE A 13. 000 EACH 550. 0000 500. 0000 550. 0000 550. 0000

174  JUNCTI ON BOX TYPE C 8. 000 EACH 750. 0000 500. 0000 750. 0000 750. 0000

175  TRENCHI NG AND BACKFI LLI NG 7601. 000 METER 8. 2000 10. 0000 8. 2000 8. 2000

176 CONDUI T- 88 MM 709. 000 METER 25. 0000 75. 0000 25. 0000 25. 0000

177 CABLE- NO. 8/ 3C DUCTED 1807. 000 METER 7.8000 5. 0000 7.8000 7. 8000

178 CABLE- NO. 6/ 3C DUCTED 2350. 000 METER 7.9700 5. 0000 7.9700 7.9700

179 CABLE- NO. 4/ 3C DUCTED 2735. 000 METER 8. 8600 5. 0000 6. 6600 8. 8600

180  TRAI NEE PAYMENT RElI MBURSEMENT 7000. 000 HOUR 0. 8000 0. 8000 1. 0000 1. 0000

181 MOBI LI ZATI ON 1.000 LP SUM 210000. 0000 1030000. 0000 364000. 0000 1300000. 0000

182 DEMOBI LI ZATI ON 1.000 LP SUM 489607.4100 520000.0000 573434.0600 663470.1000

183 TOTAL BID 33340101.96 35987931.13 39166371.18 46188900.00



TRANSPORTATI ON CABI NET PAGE 48
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COVWPLETI ON * 10/ 30/ 2004
PRQJECT CODE * 03-0750

DATE 11-14-03

$ 712,737.54 4 $
$ 781,564.50 5 $
$ 6 $

COUNTY * HI CKIVAN 01
PRQJECT NO * FD GR 03 0000138
ROAD * KY 58
TYPE * BRI DGE W DENI NG AND APPROACHES
1 H & G CONSTRUCTI ON COVPANY | NC
2 CHARBON CONTRACTI NG LLC
3
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 REMOVE CONCRETE MASONRY 82. 000
2 MASONRY COATI NG 665. 000
3 CONCRETE- CLASS AA 281. 500
4  STEEL REl NF- EPOXY CQOATED 44737. 000
5 BAR SPLI CE- PHASE CONST 357. 000
6 OBJECT MARKER TYPE 2 6. 000
7  TRUCK MOUNTED ATTENUATCR 6. 000
8 TEMP BRI DGE BARRI ER 490. 000
9 RELCC TEMP BRI DGE BARRI ER 490. 000
10 REM EPOXY BI T FOREI GN OVERLAY 782. 000
11  ARMORED EDGE FOR CONCRETE 120. 000
12 DELI NEATOR FOR GUARDRAI L- VHI TE 24.000
13 DELI NEATOR FOR BARRI ER- VWHI TE 22.000
14 DELI NEATOR FOR BARRI ER-B-WY 36. 000
15 GUARDRAI L- STEEL W BEAM S FACE 300. 000
16 GUARDRAI L END TREATMENT TYPE 7 12. 000
17 GUARDRAI L CON TO BR END TYPE A 12. 000
18 ASPH PAVE M LLI NG & TEXTURI NG 39. 000
19 D G A BASE 105. 000
20 CL2 ASPH BI ND 0. 50D PG64-22 345. 000
21 CL2 ASPH SURF 0. 38D P&64-22 435. 000
22 PAVE STRI Pl NG PERM PAI NT-4 | N 6900. 000
23 PAVE STRI PI NG TEMP PAINT-4 | N 3900. 000
24 PAVE STRI Pl NG TEMP REM TAPE- W 1750. 000
25 PAVE STRI Pl NG TEMP REM TAPE-Y 2150. 000
26 BARRI CADE- TYPE 111 000
27 SI GNS 450. 000
28 LANE CLOSURE 6. 000
29 MAI NTAI N AND CONTROL TRAFFI C 1. 000
30 MAI NTAI N AND CONTROL TRAFFI C 1. 000
31 MAI NTAI N AND CONTROL TRAFFI C 1. 000
32 STAKI NG 1. 000
33 STAKI NG 1. 000

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

CU YD 550. 0000 800. 0000
SQ YD 12. 0000 20. 0000
CU YD 950. 0000 775.0000
LB 0. 9200 1. 0000
EACH 14. 0000 25. 0000
EACH 250. 0000 150. 0000
EA 3500. 0000 3000. 0000
LI NFT 38. 2500 45. 0000
LI NFT 15. 0000 30. 0000
SQ YD 25. 0000 20. 5000
LIN FT 65. 0000 120. 0000
EACH 10. 0000 7.0000
EACH 15. 0000 7. 0000
EACH 18. 0000 7. 0000
LIN FT 20. 5500 20. 0000
EACH 1545. 0000 900. 0000
EACH 618. 0000 600. 0000
TON 85. 0000 85. 0000
TON 27.5000 75. 0000
TON 42. 0000 85. 0000
TON 42. 0000 85. 0000
LIN FT 0. 2000 0. 5000
LIN FT 0. 1500 0. 2000
LIN FT 1. 2500 1. 2600
LIN FT 1. 2500 1. 2600
EACH 240. 0000 500. 0000
SQ FT 9. 0500 18. 0000
EA 1030. 0000 4000. 0000

LP SUM  1800.0000  2500. 0000



TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 11-14-03

$ 712,737.54
$ 781,564.50

LENGTH OF PRQJIECT * M LES
TIME FOR COVWPLETI ON * 10/ 30/ 2004
PRQJECT CODE * 03-0750

COUNTY * HI CKIVAN 01
PRQJECT NO * FD GR 03 0000138
ROAD * KY 58
TYPE * BRI DGE W DENI NG AND APPROACHES
1 H & G CONSTRUCTI ON COVPANY | NC
2 CHARBON CONTRACTI NG LLC
3
| TEM # | TEM DESCRI PTI ON QUANTI TY
34  STAKI NG 1. 000
35 MOBI LI ZATION FOR M LL & TEXT 1. 000
36 MOBI LI ZATION FOR M LL & TEXT 1. 000
37 MOBI LI ZATION FOR M LL & TEXT 1. 000
38  TEMPORARY S| GNAL 1. 000
39  TEMPORARY S| GNAL 1. 000
40 RELCC TEMP SI GNAL 1. 000
41 DEMOBI LI ZATI ON 1. 000

TOTAL BI D

UNI'T

LP SUM
LP SUM
LP SUM
LP SUM
LP SUM
LP SUM
LPSUM
LP SUM

$ UNNT BID

900. 0000
800. 0000
800. 0000
800. 0000
71500. 0000

712737. 54

$ UNIT BID

781564. 50

$UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * CASEY

CR 5082

*

PRQJECT NO * CB06 023 5082 000-001
*
*

TYPE * ASPHALT SURFACE

08

1 H NKLE CONTRACTI NG CORPCRATI ON

TRANSPORTATI ON CABI NET PAGE 50

DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

LENGTH OF PRQJIECT * 0.5570 M LES
TIME FOR COVWPLETI ON * 06/ 30/ 2004
PRQJECT CODE * 03-0751

DATE 11-14-03

20, 798. 00

| TEM #

OCO~NOUTRWN -

Ay
o

| TEM DESCRI PTI ON

LEVELI NG & WEDA NG PG64- 22
ASPHALT M X FOR PAVEMENT WEDGE
CL1 ASPH BI ND 0. 50D PG64-22
CL1 ASPH SURF 0. 38D PG64-22
LOW SHOULDER SI GN

SI GN\S

MAI NTAIN AND CONTRCL TRAFFI C
MAI NTAIN AND CONTRCL TRAFFI C
DEMOBI LI ZATI ON

TOTAL BI D

QUANTI

47.
25.
234.
95.
2.
340.
1.

1.

1.

TY

000
000
000
000
000
000
000
000
000

UNI'T

20798. 00

$UNTBID $UNTBID $UNTBID $UNTBID $UNTBID



TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

COUNTY * LAUREL 11
PRQJECT NO * FEO1 063 0075 046-049
ROAD * | 75
TYPE * DI AMOND GRI NDI NG AND PCC PAVEMENT

1 PENHALL COVPANY AND SUBSI DI ARl ES

2
3

| TEM #

OCO~NOUTRWNPF-

DI AMOND SURFACE | NC
THE WL HARPER CO

| TEM DESCRI PTI ON

LEVELI NG & WEDA NG PG64- 22
PCC PAVEMENT DI AMOND GRI NDI NG
JO NT SEALI NG

PAVE STRI Pl NG PERM PAI NT-6 | N
PAVE STRI PI NG TEMP PAINT-6 | N
SI GN\S

VAR MESSAGE SI GN-PORT 3 LINE
FLASH NG ARROW

MAI NTAI N AND CONTROL TRAFFI C
REMOVE PAVEMENT MARKER TYPE V
PAVEMENT MARKER TYPE V-B WR
DEMOBI LI ZATI ON

TOTAL BI D

25.
36608.
10000.
30900.
27500.

400.
4.
2.
1.

175.

175.
1.

DATE 11-14-03

$ 216, 237.80
$ 306,843.04
$ 334,309.30

QUANTI TY

UNI'T

TON
SQ YD
LIN FT
LIN FT
LIN FT
SQ FT
EACH

$ UNNT BID

100. 0000
3. 3500
2.7500
0. 1400
0. 1400
7.5000

750. 0000

500. 0000

18000. 0000
6. 0000
25. 0000
25000. 0000

216237. 80

306843. 04

PAGE 51
LENGTH OF PRQJIECT * 1.3000 M LES
TIME FOR COVWPLETI ON * 05/ 27/ 2004
PRQIECT CODE * 03-0752

$UNTBID $UNTBID $UNTBID $UNTBID

334309. 30



08

COUNTY * ADAIR
PRQJECT NO * FDO4 001 6172 000-001
ROAD * KY 6172
TYPE * CORRECT ROCKFALL HAZARD

1 TCDD JOHANSON CONTRACTI NG I NC
2 KAY & KAY CONTRACTI NG LLC

3 GARRI SON CONSTRUCTI ON COVPANY | NC

QUANTI TY

| TEM # | TEM DESCRI PTI ON

1 ROADWAY EXCAVATI ON

2 SI GNS

3 REMOVE & RESET FENCE

4  SEEDI NG AND PROTECTI ON
5  TOPDRESSI NG FERTI LI ZER
6 SILT TRAP TYPE A

7 CLEAN SILT TRAP TYPE A
8 SILT CHECK

9 CLEAN SI LT CHECK
10 R W MARKER RURAL TYPE 1
11 CLEARI NG AND GRUBBI NG
12 STAKI NG
13 MAI NTAI N AND CONTROL TRAFFI C
14  SERI CEA LESPEDEZA

15 DEMOBI LI ZATI ON

TOTAL BI D

20657.

A

N
\l
PNPPREROOIANOC

000

TRANSPORTATI ON CABI NET PAGE 52
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 0. 0950 M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COVWPLETI ON * 05/ 15/ 2004
PRQIECT CODE * 03-0753

DATE 11-14-03

$ 186,975.34 4 HORNE & TRAMEL CONSTRUCTI ON COVPANY $ 238,630.50
$ 211, 200.00 5 R L CAUDI LL CONSTRUCTI ON | NC $ 247, 238.66
$ 237,142.92 6 SCOTTY' S CONTRACTI NG AND STONE LLC $ 249, 230.02

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

CU YD 7.5700 8. 4000 10. 3500 8. 0000 9. 8100 10. 7600
SQ FT 6. 0000 10. 0000 5. 0000 6. 0000 8. 2200 5. 0000
LIN FT 15. 0000 20. 0000 7.5000 15. 0000 0. 0100 18. 5000
SQ YD 0. 3300 1. 5000 0. 4000 2.0000 2.0000 1. 0000
TON 500. 0000 1500. 0000 250. 0000 450. 0000 1000. 0000 500. 0000
EACH 150. 0000 300. 0000 230. 0000 150. 0000 252. 0000 225. 0000
EACH 75. 0000 100. 0000 35. 0000 25. 0000 10. 9500 1. 0000
EACH 75. 0000 75. 0000 80. 0000 150. 0000 131. 9000 60. 0000
EACH 1. 0000 50. 0000 32. 0000 25. 0000 3. 7000 1. 0000
EACH 75. 0000 125. 0000 95. 0000 100. 0000 100. 0000 70. 0000

186975. 34 211200. 00 237142.92 238630. 50 247238. 66 249230. 02



TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 11-14-03

$ 353,129.50

LENGTH OF PRQJIECT *
TIME FOR COVWPLETI ON * 05/ 15/ 2004

PRQIECT CODE * 03-0753

COUNTY * ADAIR 08
PRQJECT NO * FDO4 001 6172 000-001
ROAD * KY 6172
TYPE * CORRECT ROCKFALL HAZARD
7 HOLLAND I NC
8
9
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 ROADWAY EXCAVATI ON 20657. 000
2 SI GN\S 384. 000
3 REMOVE & RESET FENCE 171. 000
4  SEEDI NG AND PROTECTI ON 599. 000
5  TOPDRESSI NG FERTI LI ZER 0. 030
6 SILT TRAP TYPE A 2.000
7 CLEAN SILT TRAP TYPE A 4.000
8 SILT CHECK 5. 000
9 CLEAN SI LT CHECK 10. 000
10 R W MARKER RURAL TYPE 1 4.000
11 CLEARI NG AND GRUBBI NG 1. 000
12 STAKI NG 1. 000
13 MAI NTAI N AND CONTROL TRAFFI C 1. 000
14  SERI CEA LESPEDEZA 472.000
15 DEMOBI LI ZATI ON 1. 000

TOTAL BI D

UNI'T

U YD
SQ FT
LIN FT
SQ YD
TON
EACH
EACH
EACH
EACH
EACH
LP SUM
LP SUM
LP SUM
SQ YD
LP SUM

$ UNNT BID

353129. 50

$ UNIT BID

$ UNIT BID

$ UNIT BID

PAGE 583
0. 0950 M LES
$
$
$
$UNTBID $ UNTBID



TRANSPORTATI ON CABI NET PAGE 54

COUNTY * CALLOMAY 01 DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 6. 4580 Kl LOVETERS
PRQJECT NO * FDO4 018 0068 NEW LOC UNI T TABULATI ON OF BI DDERS TIME FOR COVWPLETI ON * 11/01/2004
ROAD * US 68 PRQIECT CODE * 03-0754
TYPE * GRADE, DRAIN, AND ASPHALT SURFACE
DATE 11-14-03
1 JIM SM TH CONTRACTI NG COMPANY LLC $ 4,898, 754. 90 4 $
2 H & G CONSTRUCTI ON COVPANY | NC $ 5,032,709.75 5 $
3 $ 6 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID
1 GUARDRAI L- STEEL W BEAM S FACE 1093. 470 METER 31. 5000 34.5000
2 GUARDRAI L- STEEL W BEAM D FACE 95. 250 METER 55. 7500 50. 0000
3 GUARDRAI L TERM NAL SECT NO 1 4. 000 EACH 40. 7500 50. 0000
4  GUARDRAI L END TREATMENT TYPE 1 7.000 EACH 2637. 0000 2500. 0000
5 GUARDRAI L END TREATMENT TY 2A 3. 000 EACH 400. 0000 500. 0000
6 GUARDRAI L CON TO BR END TYPE A 4. 000 EACH 1430. 0000 1500. 0000
7 GUARDRAI L CON TO BR END TY A-1 2.000 EACH 172. 0000 300. 0000
8 CRASH CUSHI ON TYPE | X-A 2.000 EACH 4468. 0000 4780. 0000
9 PAVE STRI PI NG DUR TY 1-100MM W 17900. 000 METER 5. 7100 4.4800
10 PAVE STRI PI NG DUR TY 1-100MM Y 12720. 000 METER 5. 7100 4.4800
11 PAVE MRKG THERMO STOP BAR- 600 122. 000 METER 26. 1600 17. 0000
12 PAVE MRKG PRE THERM CURV ARROW 45. 000 EACH 116. 9000 85. 0000
13 PAVEMENT MARKER TYPE V- MV 131. 000 EACH 18. 9500 21. 0000
14 PAVEMENT MARKER TYPE V-B WR 539. 000 EACH 18. 9500 21. 0000
15 DELI NEATORS VHI TE 134. 000 EACH 2. 0500 7. 0000
16 DELI NEATOR POSTS 134. 000 EACH 24.1000 24.0000
17 SI GNS 146. 260 SQ M 197. 2500 59. 2000
18 REMOVE PAVEMENT 1506. 000 SQ M 4.4700 7.2100
19 CURB BOX | NLET TYPE B-T 6. 000 EACH 1300. 0000 2500. 0000
20 SCODDI NG 100. 000 SQ M 3. 0000 9. 0000
21 FENCE- WOVEN W RE TYPE 1 41.900 METER 10. 0000 30. 0000
22 STANDARD CURB AND GUTTER 228.000 METER 59. 0000 58. 2300
23 | SLAND HEADER CURB TYPE 1 36. 300 METER 110. 0000 58. 2300
24  ASPHALT WEDGE CURB 280. 000 METER 20. 9700 45. 9300
25 CRUSHED STONE BASE 72441.000 M TON 13. 0000 13. 6100
26 ASPHALT CURI NG SEAL 170. 000 M TON 294. 6400 248. 0000
27 EMULSI FI ED ASPHALT RS-2 40. 000 M TON 400. 0000 385. 0000
28  ASPHALT SEAL AGGREGATE 332.000 M TON 42. 0000 68. 0000
29 CEMENT STABI LI ZED ROADBED 156466. 000 SQ M 1. 6500 1. 6000
30 CEMENT 3158. 000 M TON 96. 8000 94. 2500
31 SAND FOR BLOTTER 425. 000 M TON 15. 0000 13. 6200
32 CL 1 ASPH BASE 19. 0D PG 70-22 10920. 000 MION 38. 2200 37.8100

33 CL2 ASPH BASE 19. 0D PG64- 22 26750. 000 M TON 32.7100 37.8100



TRANSPORTATI ON CABI NET PAGE 55

COUNTY * CALLOMAY 01 DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 6. 4580 Kl LOVETERS
PRQJECT NO * FDO4 018 0068 NEW LOC UNI T TABULATI ON OF BI DDERS TIME FOR COVWPLETI ON * 11/01/2004
ROAD * US 68 PRQIECT CODE * 03-0754
TYPE * GRADE, DRAIN, AND ASPHALT SURFACE
DATE 11-14-03
1 JIM SM TH CONTRACTI NG COMPANY LLC $ 4,898, 754. 90 4 $
2 H & G CONSTRUCTI ON COVPANY | NC $ 5,032,709.75 5 $
3 $ 6 $
| TEM # | TEM DESCRI PTI ON QUANTITY UNIT $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID
34 CL2 ASPH BASE 19. 0D PGr0-22 24892. 000 M TON 38. 2200 37.8100
35 CL1 ASPH SURF 9. 50D PGr0-22 3449. 000 M TON 41. 7500 42.9900
36 CL2 ASPH SURF 9. 50D PGr0-22 7583. 000 M TON 41. 7500 42.9900
37 STAKI NG 1.000 LP SUM  25000. 0000  49950. 0000
38 MAI NTAI N AND CONTROL TRAFFI C 1.000 LP SUM  25000. 0000 2400. 0000
39 MOBI LI ZATI ON 1.000 LP SUM 140634.1100 144479.0000
40 DEMOBI LI ZATI ON 1.000 LP SUM  70317.0500  72240. 0000

41  TOTAL BID 4898754.90  5032709. 75



COUNTY * FLOYD
PRQJECT NO * FDO4 036 0979 014-019
ROAD * KY 979
TYPE *

| TEM # | TEM DESCRI PTI ON
1 STRUCTURE CGRANULAR BACKFI LL
2 STRUCTURE EXCAV- SCLI D ROCK
3 MASONRY CQATI NG
4  CONCRETE- CLASS A
5 CONCRETE- CLASS AA
6 CYCLOPEAN STONE RI P RAP
7 Pl LES- STEEL HP12X53
8 PI LE PO NTS-12 | NCH
9 TEST PILES
10 STEEL REl NF- EPOXY COATED
11 STEEL RElI NFORCEMENT
12 PRE- DRI LLI NG FOR PI LES
13 FABRI C- GEOTEXTI LE TYPE
14 PRECAST PC | BEAM TYPE 3
15 PRECAST PC | BEAM TYPE 4
16 PRECAST PC | BEAM TYPE 5
17 PRECAST PC | BEAM TYPE 7
18 ARMORED EDGE FOR CONCRETE
19 STRUCTURAL STEEL 6356 LBS
20 FOUNDATI ON PREPARATI ON
21 FOUNDATI ON PREPARATI ON
22 FOUNDATI ON PREPARATI ON
23 FOUNDATI ON PREPARATI ON
24 FOUNDATI ON PREPARATI ON
25 FOUNDATI ON PREPARATI ON
26 FOUNDATI ON PREPARATI ON
27 ROADWAY EXCAVATI ON
28 STRUCTURE EXCAVATI ON- COMVON
29  WATER
30 CONCRETE- CLASS A
31 CONCRETE- CLASS B
32 STEEL RElI NFORCEMENT
33 PAVE STRI PI NG TEMP PAINT-4 I N

1 BIZZACK I NC

2 KAY & KAY CONTRACTI NG LLC

12

3 SMTH & JOHANSON CONSTRUCTI ON CO

QUANTI TY

20500.

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE ON RECONSTRUCT

DATE 11-14-03
$26, 054, 738. 61 4

$27, 848, 700. 00 5

$28, 978, 390. 87 6

UNI'T $UNTBID $ UNITBID
CU YD 59. 0000 35. 0000
CU YD 10. 0000 45. 0000
SQ YD 1. 0000 10. 0000
CU YD 400. 0000 394. 0000
CU YD 405. 0000 447.0000
TON 25. 0000 25. 0000
LIN FT 26. 0000 24.0000
EACH 100. 0000 95. 0000
LIN FT 30. 0000 25.5000
LB 0. 6200 0. 6500
LB 0. 5600 0. 5800
LIN FT 42. 0000 115. 0000
SQ YD 1. 0000 2. 0000
LIN FT 140. 0000 152. 0000
LIN FT 166. 0000 191. 0000
LIN FT 186. 0000 224.0000
LIN FT 196. 0000 226. 0000
LIN FT 60. 0000 55. 0000
LP SUM  23500. 0000 25000. 0000
LP SUM  43000. 0000 12500. 0000
LP SUM  33000.0000 45000. 0000
LP SUM  50000. 0000 70000. 0000
LP SUM  33000. 0000 35000. 0000
LP SUM  33000. 0000 35000. 0000
LP SUM  23000. 0000 13500. 0000
LP SUM  16000. 0000 8000. 0000
CU YD 1.9800 2. 0500
CU YD 5. 0000 15. 0000
M GAL 10. 0000 100. 0000
CU YD 500. 0000 750. 0000
CU YD 280. 0000 352. 0000
LB 1. 0000 0. 7500
LIN FT 0. 2500 0. 2600

LENGTH OF PRQJIECT *

ELMO GREER & SONS LLC

$ UNIT BID

PAGE 56

3. 8600 M LES
TI ME FOR COVPLETI ON * 1126 CALENDAR DAYS
PRQJECT CCDE * 03-0755

$29, 261, 020. 33

$ UNIT BID

$ UNNT BID



COUNTY * FLOYD 12
PRQJECT NO * FDO4 036 0979 014-019
ROAD * KY 979
TYPE *

1 BIZZACK I NC
2 KAY & KAY CONTRACTI NG LLC
3 SMTH & JOHANSON CONSTRUCTI ON CO

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE ON RECONSTRUCT

DATE 11-14-03

$26, 054, 738. 61

4 ELMO GREER & SONS LLC

LENGTH OF PRQJIECT *

PAGE 57

3. 8600 M LES

TI ME FOR COVPLETI ON * 1126 CALENDAR DAYS

PRQJECT CCDE * 03-0755

$29, 261, 020. 33

| TEM # | TEM DESCRI PTI ON QUANTI TY
34 PAVE STRI PI NG PERM PAINT-4 IN  82000. 000
35 PAVE MRKG PRE THERM CURV ARROW 12. 000
36 PAVE MRKG PAI NT CROSS- HATCH 16000. 000
37 SI GN\S 1275. 000
38 LANE CLOSURE 2.000
39 GUARDRAI L- STEEL W BEAM' S FACE  15937. 500
40 GUARDRAI L TERM NAL SECT NO 1 30. 000
41 GUARDRAI L END TREATMENT TYPE 1 1. 000
42 GUARDRAI L END TREATMENT TY 2A 16. 000
43 GUARDRAI L END TREATMENT TY 4A 2.000
44  GUARDRAI L END TREATMENT TYPE 7 1. 000
45 GUARDRAI L CON TO BR END TYPE A 20. 000
46  TEMPCORARY GUARDRAI L 512. 500
47 REMOVE GUARDRAI L 2004. 000
48 REMOVE PI PE 177. 000
49 REMOVE PAVEMENT 2415. 000
50 PLUG WATER WELL 8. 000
51 CULVERT PI PE-15 | NCH 1247. 000
52 CULVERT PI PE-18 | NCH 586. 000
53 CULVERT PI PE-24 | NCH 644. 000
54  CULVERT PI PE-30 | NCH 386. 000
55 CULVERT PI PE-42 | NCH 242.000
56 CULVERT PI PE-60 | NCH 244.000
57 STORM SEVER PI PE- 15 | NCH 127. 000
58 STORM SEVER PI PE- 18 | NCH 72. 000
59 STORM SEVER Pl PE-24 | NCH 153. 000
60 ENTRANCE PI PE-15 | NCH 290. 000
61 ENTRANCE PI PE-18 | NCH 124. 000
62 ENTRANCE Pl PE-24 | NCH 42.000
63 ENTRANCE PI PE-30 | NCH 36. 000
64 PERFCRATED PI PE-4 | NCH 34127. 000
65 NON- PERFORATED PI PE-4 | NCH 2571. 000
66 PERFCRATED PI PE-8 | NCH 659. 000

$27, 848, 700. 00 5

$28, 978, 390. 87 6

UNI'T $UNTBID $ UNITBID
LIN FT 0. 3000 0. 3100
EACH 175. 0000 180. 0000
SQ FT 0. 8500 0. 9000
SQ FT 8. 0000 10. 0000
EA 1000. 0000 2500. 0000
LIN FT 10. 2500 10. 7000
EACH 50. 0000 50. 0000
EACH 3100. 0000 3100. 0000
EACH 500. 0000 500. 0000
EACH 1800. 0000 1450. 0000
EACH 750. 0000 500. 0000
EACH 1400. 0000 1300. 0000
LIN FT 9. 0000 8. 0000
LIN FT 1. 3000 1. 2000
LIN FT 10. 0000 15. 0000
SQ YD 2.0000 6. 0000
EACH 800. 0000 2500. 0000
LIN FT 40. 1500 42. 0000
LIN FT 47.0000 45. 0000
LIN FT 58. 1000 46. 0000
LIN FT 56. 9000 50. 0000
LIN FT 80. 9500 75. 0000
LIN FT 134. 7000 135. 0000
LIN FT 40. 5000 28. 0000
LIN FT 57. 3000 30. 0000
LIN FT 48. 7500 32. 0000
LIN FT 23.1000 23. 0000
LIN FT 24.6000 24.0000
LIN FT 27.4000 30. 0000
LIN FT 29. 9000 32. 0000
LIN FT 4.9500 5. 0000
LIN FT 8. 8500 9. 0000
LIN FT 7. 0000 8. 0000

$UNTBID $ UNTBID

$ UNNT BID



COUNTY * FLOYD
PRQJECT NO * FDO4 036 0979 014-019
ROAD * KY 979
TYPE *

1 BIZZACK I NC

12

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE ON RECONSTRUCT

DATE 11-14-03

$26, 054, 738. 61

4 ELMO GREER & SONS LLC

LENGTH OF PRQJIECT *

PAGE 58

3. 8600 M LES

TI ME FOR COVPLETI ON * 1126 CALENDAR DAYS

PRQJECT CCDE * 03-0755

$29, 261, 020. 33

QUANTI TY

608
26.

2 KAY & KAY CONTRACTI NG LLC
3 SMTH & JOHANSON CONSTRUCTI ON CO

| TEM # | TEM DESCRI PTI ON

67 NON- PERFORATED PI PE-8 | NCH

68 PERF Pl PE HEADWALL TY 1-4 | NCH
69 PERF PI PE HEADWALL TY 1-8 | NCH
70 PERF PI PE HEADWALL TY 3-4 | NCH
71 PERF PI PE HEADWALL TY 3-8 | NCH
72 PERF Pl PE HEADWALL TY 4-4 | NCH
73 DROP BOX | NLET TYPE 1

74 DROP BOX | NLET TYPE 2

75 DROP BOX | NLET TYPE 5B

76 DROP BOX | NLET TYPE 11

77 S & F BOX | NLET- QUTLET- 18 | NCH
78 S & F BOX | NLET- QUTLET- 24 | NCH
79 S & F BOX | NLET- QUTLET- 30 | NCH
80 S & F BOX | NLET- QUTLET- 36 | NCH
81 METAL END SECTION TY 1-15 | NCH
82 METAL END SECTION TY 1-18 | NCH
83 METAL END SECTION TY 1-24 | NCH
84 METAL END SECTION TY 1-30 | NCH
85  JUNCTI ON BOX- 18 | NCH

86  JUNCTI ON BOX-24 | NCH

87 PREFABRI CATED W CK DRAI N

88 SEPTI C TANK TREATMENT

89 SETTLEMENT PLATFORM

90 SEEDI NG AND PROTECTI ON

91  TEMP SEEDI NG AND PROTECTI ON

92 SPECI AL SEEDI NG CROWN VETCH

93  TOPDRESSI NG FERTI LI ZER

94 ERCSI ON CONTROL BLANKET

95 SILT TRAP TYPE A

96 CLEAN SI LT TRAP TYPE A

97 SILT TRAP TYPE B

98 CLEAN SILT TRAP TYPE B

99 SILT CHECK

PENPOOWNRENNNAS NP WO

$27, 848, 700. 00 5
$28, 978, 390. 87 6
UNI'T $UNTBID $ UNITBID
LIN FT 6. 0000 8. 0000
EACH 500. 0000 510. 0000
EACH 450. 0000 500. 0000
EACH 500. 0000 510. 0000
EACH 500. 0000 550. 0000
EACH 500. 0000 510. 0000
EACH 2300. 0000 2500. 0000
EACH 2400. 0000 2200. 0000
EACH 2200. 0000 2600. 0000
EACH 1800. 0000  28020. 0000
EACH 2200. 0000 2000. 0000
EACH 2200. 0000 2200. 0000
EACH 2800. 0000 3000. 0000
EACH 3500. 0000 3200. 0000
EACH 435. 0000 500. 0000
EACH 700. 0000 950. 0000
EACH 1100. 0000 1100. 0000
EACH 1800. 0000 2500. 0000
EACH 1500. 0000 2000. 0000
EACH 1500. 0000 2000. 0000
LIN FT 0. 5000 2. 0000
EACH 75. 0000 1000. 0000
EACH 2000. 0000 2000. 0000
SQ YD 0. 3500 0. 3400
SQ YD 0. 2500 0. 2200
SQ YD 0. 2500 0. 2600
TON 495. 0000 400. 0000
SQ YD 1. 6000 1. 6000
EACH 200. 0000 200. 0000
EACH 25. 0000 25. 0000
EACH 250. 0000 300. 0000
EACH 25. 0000 25. 0000
EACH 50. 0000 50. 0000

$
$
$UNTBID $UNTBID $ UNT BID

15. 0000 12. 0000
250. 0000 500. 0000
300. 0000 500. 0000
260. 0000 500. 0000
400. 0000 500. 0000
350. 0000 500. 0000
1500. 0000 2500. 0000
2500. 0000 2700. 0000
3000. 0000 2700. 0000
1800. 0000 3300. 0000
2500. 0000 2750. 0000
2800. 0000 3100. 0000
3000. 0000 3300. 0000
3500. 0000 3600. 0000
250. 0000 419. 0000
400. 0000 654. 0000
650. 0000 975. 0000
1500. 0000 1583. 0000
2000. 0000 2000. 0000
2200. 0000 2200. 0000
1. 2500 2.1000
750. 0000 800. 0000
500. 0000 1000. 0000
0. 3500 0. 3500
0. 3000 0. 2500
0. 4000 0. 2500
450. 0000 495. 0000
1. 5000 1. 6000
200. 0000 200. 0000
80. 0000 100. 0000
400. 0000 400. 0000
50. 0000 175. 0000
100. 0000 75. 0000

$ UNNT BID



PRQIECT NO

COUNTY * FLOYD

* FDO4 036 0979 014-019
ROAD * KY 979

TYPE *

1 BIZZACK I NC
2 KAY & KAY CONTRACTI NG LLC
3 SMTH & JOHANSON CONSTRUCTI ON CO

| TEM DESCRI PTI ON

CLEAN SI LT CHECK

TEMPORARY SI LT FENCE

CLEAN TEMPORARY SI LT FENCE
CHANNEL LI NI NG CLASS | A
CHANNEL LI NI NG CLASS |V
FABRI G- GECTEXTI LE TYPE |V
R W MARKER RURAL TYPE 1

R W MARKER MUNI Cl PAL TYPE 1
| SLAND HEADER CURB TYPE 1
ASPH PAVE M LLI NG & TEXTURI NG
CRUSHED AGGREGATE SI ZE NO 2
CRUSHED STONE BASE

D G A BASE

TRAFFI C BOUND BASE

ASPHALT CURI NG SEAL
EMULSI FI ED ASPHALT RS- 2
ASPHALT SEAL AGGREGATE

DRAI NAGE BLANKET- TYPE 11 - ASPH
SAND FOR BLOTTER

DRAI NAGE BLANKET- EMBANKMVENT
CL1 ASPH BASE 0. 75D PG64- 22
CL3 ASPH BASE 1. 00D PGr6-22
CL3 ASPH BASE 1. 00D PG54-22
CL2 ASPH BASE 1. 00D PG64-22
CL2 ASPH BASE 0. 75D PG64- 22
CL1 ASPH BI ND 0. 50D PG64-22
CL3 ASPH SURF 0. 50D PGr6-22
CL2 ASPH SURF 0.50D PG64-22
CL2 ASPH SURF 0. 38D P&64-22

STAKI NG
MAI NTAI N AND CONTROL TRAFFI C

12

QUANTI TY

249.
11768.
36537.

549.
16104.
18100.

189.

7.

450.

50.
126.
1803.
45064.
2509.

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS

UNI T TABULATI ON OF BI DDERS
GRADE, DRAIN, AND ASPHALT SURFACE ON RECONSTRUCT

DATE 11-14-03

$26, 054, 738. 61
$27, 848, 700. 00
$28, 978, 390. 87

UNI'T $ UNNT BID

EACH 10.
LIN FT 2.
LIN FT 0.
TON 65.
U YD 4.
SQ YD 0.
EACH 80.
EACH 80
LIN FT 25
TON 75
TON 75
TON 19
TON 19
TON 14
TON 350
TON 425
TON 65
TON 38
TON 30
U YD 1
TON 48
TON 55
TON 47
TON 47
TON 48
TON 55
TON 64
TON 55
TON 55
TON 55

LP SUM 486000.
LP SUM 250000.
LP SUM  38800.

LENGTH OF PRQJIECT *
TI ME FOR COVPLETI ON * 1126 CALENDAR DAYS

PAGE 59

3. 8600 M LES

PRQJECT CCDE * 03-0755

4 ELMO GREER & SONS LLC

5
6
$UNTBID $UNTBID $ UNT BID
10. 0000 30. 0000 40. 0000
2.5000 1. 5000 2.5000
0. 2500 0. 3000 1. 0000
125. 0000 110. 0000 70. 0000
6. 0000 3. 0000 3. 7500
2. 0000 1. 0000 1. 7500
80. 0000 80. 0000 80. 0000
75. 0000 80. 0000 80. 0000
25. 0000 20. 0000 27.0000
76. 0000 20. 0000 75. 0000
76. 0000 25. 0000 75. 0000
20. 8100 15. 0000 19. 8100
20. 8100 20. 4500 19. 8100
18. 0000 15. 0000 15. 0000
355. 0000 350. 0000 350. 0000
430. 0000 425. 0000 425. 0000
66. 0000 65. 0000 65. 0000
39. 6300 45. 4500 38. 6300
31. 0000 20. 0000 30. 0000
10. 0000 15. 0000 7. 0000
49. 7500 45. 4500 48. 7500
56. 3600 45. 4500 55. 3600
48. 8800 45. 4500 47. 8800
48. 8800 45. 4500 47. 8800
49. 7500 45. 4500 48. 7500
56. 8300 45. 4500 55. 8300
65. 9300 70. 0000 64. 9300
56. 8300 70. 0000 55. 8300
56. 8300 70. 0000 55. 8300
56. 8300 70. 0000 55. 8300
270000. 0000 520000. 0000 409000. 0000
200000. 0000 200000. 0000 200000. 0000
50000. 0000 150000. 0000 290000. 0000

$29, 261, 020. 33

$ UNIT BID

$ UNNT BID



COUNTY * FLOYD
PRQJECT NO * FDO4 036 0979 014-019
ROAD * KY 979
TYPE *

1 BIZZACK I NC
2 KAY & KAY CONTRACTI NG LLC

3 SMTH & JOHANSON CONSTRUCTI ON CO

12

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

GRADE, DRAIN, AND ASPHALT SURFACE ON RECONSTRUCT

DATE 11-14-03

$26, 054, 738. 61
$27, 848, 700. 00
$28, 978, 390. 87

4 ELMO GREER & SONS LLC

LENGTH OF PRQJIECT *

PAGE 60

3. 8600 M LES
TI ME FOR COVPLETI ON * 1126 CALENDAR DAYS
PRQJECT CCDE * 03-0755

$29, 261, 020. 33

$ UNIT BID

| TEM # | TEM DESCRI PTI ON

133 DI VERSI ONS ( BY- PASS DETOURS)
134 DI VERSI ONS ( BY- PASS DETOURS)
135 DI VERSI ONS ( BY- PASS DETOURS)
136 DI VERSI ONS ( BY- PASS DETOURS)
137 DI VERSI ONS ( BY- PASS DETOURS)
138 MOBI LI ZATI ON FOR M LL & TEXT
139 BEACON CONTRCLLER-2 CIRCU T

140 MOBI LI ZATI ON

141 DEMOBI LI ZATI ON

142 TOTAL BID

PENPrRRERE

QUANTI TY

UNI'T $ UNNT BID

LP SUM 5000. 0000
LP SUM 4600. 0000
LP SUM 1100. 0000
LP SUM 3100. 0000
LP SUM 7550. 0000
LP SUM 1000. 0000
EACH 2600. 0000
LP SUM 200000. 0000
LP SUM 382089. 7300

26054738. 61

25000.
10000.
10000.
25000.
25000.
1200.
20000.
750000.
4005009.

4400

27848700. 00

$ UNIT BID

17500.
17500.

- 0000

28978390. 87

$ UNIT BID

29261020. 33

$ UNIT BID

$ UNNT BID



COUNTY * HARDI N
PRQJECT NO * FDO4 047 3005 008-009
ROAD * KY 3005
TYPE * PCC | NLAY

04

1 GCOHVANN ASPHALT AND CONSTRUCTI ON | NC
2 SCOTT AND MURPHY | NC
3 HI NKLE CONTRACTI NG CORPORATI ON

TRANSPORTATI ON CABI NET PAGE 61
DEPARTMENT OF HI GHWAYS LENGTH OF PRQJIECT * 0.0470 M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COVWPLETI ON * 06/ 30/ 2004
PRQIECT CODE * 03-0756

DATE 11-14-03

$ 99, 280. 00 4 DELONG CONCRETE LLC $ 138, 349. 57
$ 116,506.01 5 $
$ 136,618.00 6 $

QUANTI TY

| TEM #

OCO~NOOUTRWN -

| TEM DESCRI PTI ON

ASPH PAVE M LLI NG & TEXTURI NG
TEMP RELOCATI ON CF SI GNAL HEAD
LOOP SAW SLOT AND FI LL
LOOP W RE

PCCP/ 100MM NON- REI NF
PAVE STRI Pl NG TEMP PAI NT-4 |
PAVE STRI PI NG DUR TY 1-4 IN
PAVE STRI PI NG DUR TY 1-4 IN
PAVEMENT MARKER TYPE V- MV
PAVEMENT MARKER TYPE V- BY
BARRI CADE- TYPE 111

SI GN\S

FLASH NG ARROW

MAI NTAI N AND CONTROL TRAFFI C
MOBI LI ZATION FOR M LL & TEXT
DEMOBI LI ZATI ON

N
Y
w

TOTAL BI D

220.
2.
500.
1000.
1025.
1000.
500.
500.
8.

10.

2.
400.

R RN

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

TON 45. 0000 29. 0000 55. 0000 79. 0000
EACH 600. 0000 125. 0000 1300. 0000 1500. 0000
LIN FT 8. 0000 15. 0000 13. 0000 10. 0000
LIN FT 0. 7000 0. 7500 0. 3000 1. 0000
SQYD 68. 0000 86. 8500 80. 0000 79. 0000
LIN FT 0. 4000 0. 3500 0. 5000 1. 0000
LIN FT 2. 0000 1. 6400 2.2000 5. 0000
LIN FT 2. 0000 1. 6400 2.2000 5. 0000
EACH 70. 0000 38. 5000 51. 0000 100. 0000
EACH 70. 0000 38. 5000 51. 0000 75. 0000
EACH 85. 0000 100. 0000 200. 0000 200. 0000
SQ FT 5. 0000 6. 0000 12. 5000 5. 0000
EACH 450. 0000 1200. 0000 900. 0000 500. 0000

LP SUM 5000. 0000 2000. 0000 16000. 0000 15000. 0000
LP SUM 550. 0000 1200. 0000 1300. 0000 3000. 0000
LP SUM 1500. 0000 1721. 7600 5000. 0000 2044.5700

99280. 00 116506. 01 136618. 00 138349. 57



PRQIECT NO

COUNTY * HARDI N- MEADE 04
* FDO4 047 031W 030-034

US 31w

TYPE * PCC PAVEMENT

:

1 GCOHVANN ASPHALT AND CONSTRUCTI ON | NC

2

TRANSPORTATI ON CABI NET PAGE 62
DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 3.6600 M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COWPLETI ON * 12/01/2004
PRQJECT CCDE * 03-0757

DATE 11-14-03

$ 6, 728, 500. 00 4 $
$ 6,963,579.12 5 $
$ 6 $

| TEM #

OCO~NOOUTRWNPE-

SCOTTY' S CONTRACTI NG AND STONE LLC

| TEM DESCRI PTI ON QUANTI TY
REMOVE CONCRETE MASONRY 102. 000
MASONRY COATI NG 1825. 000
CONCRETE- CLASS AA 476. 100
STEEL REl NF- EPOXY COATED 59759. 000
MACHI NE PREP COF EXI STI NG SLAB 1903. 000
ARMORED EDGE FOR CONCRETE 160. 000
ELECTRI CAL CONDUI T 1. 000
REMOVE & TRANSPORT HANDRAI L 1. 000
CONCRETE- CLASS A 30. 160
STEEL RElI NFORCEMENT 3552. 000
DI TCHI NG 12300. 000
PAVE STRI PI NG TEMP PAINT-4 IN 279614. 000
PAVE STRI PI NG PERM PAINT-4 IN 110828. 000
PAVE STRI PI NG TEMP REM TAPE- B 900. 000
PAVE STRI PI NG TEMP REM TAPE- W 900. 000
PAVE STRI PI NG TEMP REM TAPE-Y 900. 000
| NSTALL PAVEMENT MARKER TYPE V 709. 000
| NSTALL PAVEMENT MARKER TYPE V  1034. 000
| NSTALL PAVEMENT MARKER TYPE V 168. 000
| NSTALL PAVEMENT MARKER TYPE V 245. 000
FLASH NG ARROW 2.000
VAR MESSAGE SI G\ PORT 3 LINE 2.000
SI GNS 60. 000
LANE CLOSURE 8. 000
BARRI CADE- TYPE 111 2.000
FLEXI BLE DELI NEATOR POST- W 180. 000
TRAFFI C LOOPS 3. 000
GUARDRAI L- STEEL W BEAM S FACE 7062. 500
GUARDRAI L END TREATMENT TY 2A 16. 000
GUARDRAI L END TREATMENT TY 4A 15. 000
RELOCATE G R END TREATMENT 2.000
GUARDRAI L CON TO BR END TYPE A 2.000
GUARDRAI L CON TO BR END TY A-1 2.000

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

CU YD 400. 0000 224.0000
SQ YD 10. 5000 8. 4000
CU YD 215. 0000 364. 0000
LB 0. 6500 0. 6200
SQ YD 6. 0000 10. 7500
LIN FT 55. 0000 56. 0000

LP SUM 5000. 0000 4000. 0000
LP SUM 1500. 0000 3000. 0000

CU YD 650. 0000 300. 0000
LB 0. 6000 0. 5000
LIN FT 2.2500 1. 5000
LIN FT 0.1100 0. 0800
LIN FT 0.1100 0. 1000
LIN FT 1. 7500 1. 4800
LIN FT 1. 2000 0. 9800
LIN FT 1. 2000 0. 9800
EACH 14. 6000 12. 4500
EACH 14. 6000 12. 4500
EACH 14. 6000 12. 4500
EACH 14. 6000 12. 4500
EACH 4000. 0000 400. 0000
EACH 4000. 0000 3500. 0000
SQ FT 15. 0000 10. 0000
EA 350. 0000 1000. 0000
EACH 600. 0000 220. 0000
EACH 25.2000 26. 0000
EACH 1000. 0000 5000. 0000
LIN FT 9. 6400 10. 0000
EACH 333. 5000 465. 0000
EACH 1421. 2500 1500. 0000
EACH 1295. 0000 800. 0000
EACH 1375. 0000 1400. 0000
EACH 200. 0000 200. 0000



PRQIECT NO

COUNTY * HARDI N- MEADE

* FDO4 047 031W 030-034
ROAD * US 31W
TYPE * PCC PAVEMENT

04

1 GCOHVANN ASPHALT AND CONSTRUCTI ON | NC
2 SCOTTY' S CONTRACTI NG AND STONE LLC

TRANSPORTATI ON CABI NET PAGE 63
DEPARTMENT COF HI GHWAYS LENGTH OF PRQJECT * 3.6600 M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COWPLETI ON * 12/01/2004
PRQJECT CCDE * 03-0757

DATE 11-14-03

$ 6, 728, 500. 00 4 $
$ 6,963,579.12 5 $
$ 6 $

QUANTI TY

3
| TEM # | TEM DESCRI PTI ON
34 RELOCATE G R END TREATMENT
35 REMOVE & RESET GUARDRAI L
36 REMOVE GUARDRAI L
37 CRASH CUSHI ON TYPE VI -T
38 CRASH CUSHI ON TYPE VI D
39 RELOCATE CRASH CUSHI ON
40 CONCRETE BARRI ER WALL TYPE 9T
41 CONC MEDI AN BARRI ER TYPE 12C
42 RELOCATE TEMP CONC MED BARRI ER
43 CURB TO BARRI ER WALL TRANS
44 DELI NEATOR FOR BARRI ER- VWHI TE
45 DELI NEATOR FCR BARRI ER- YELLOW
46 STD BARRI ER MEDI AN TYPE 2
47 REMOVE PAVEMENT
48 REMOVE CURB
49 REMOVE PAVEMENT MARKER TYPE V
50 REMOVE TEMP CONC BARRI ER WALL
51 REMOVE MEDI AN
52 REM CURB TO BAR WALL TRANS
53 PLUG PEDESTRI AN UNDERPASS
54  CULVERT PI PE-15 | NCH
55 PERFCRATED PI PE-4 | NCH
56 NON- PERFORATED PI PE-4 | NCH
57 PERF PI PE HEADWALL TY 1-4 | NCH
58 PERF PI PE HEADWALL TY 3-4 | NCH
59 CONCMED BAR BOX | NLET TY12B1T
60 CURB BOX | NLET TYPE B
61 SEEDI NG AND PROTECTI ON
62  TEMP SEEDI NG AND PROTECTI ON
63 ERCSI ON CONTRCOL BLANKET
64  SILT CHECK
65 CLEAN SI LT CHECK
66 CHANNEL LI NI NG CLASS 111

2.
2450.
7062.

8.

1.

8.
5615.

15700.
5615.
1.

102.
251.
1705.
54220.
600.
2156.
15700.
2113.
1.

2.

16.
59707.
3969.
24.
122.

8.

2.
4000.

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

EACH 340. 0000 300. 0000
LIN FT 4.4500 5. 0000
LIN FT 1.1200 1. 5000
EACH 500. 0000 7500. 0000
EACH 14575. 0000 13500. 0000
EACH 100. 0000 2000. 0000
LIN FT 15. 0000 42.0000
LIN FT 26. 0000 32. 0000
LIN FT 4. 0000 4.9200
EACH 2500. 0000 4700. 0000
EACH 6. 0000 3. 3000
EACH 6. 0000 3. 3000
SQ YD 25. 0000 49. 0000
SQ YD 2.8000 3. 8500
LIN FT 5. 0000 5. 0000
EACH 7. 0000 5. 0000
LIN FT 9. 0000 3. 0000
SQYD 5. 0000 3. 0000
EACH 230. 0000 500. 0000
EACH 15000. 0000 12000. 0000
LIN FT 45. 0000 25. 0000
LIN FT 4.3000 4.3000
LIN FT 13. 0000 13. 0000
EACH 425. 0000 425. 0000
EACH 475. 0000 475. 0000
EACH 2500. 0000 3800. 0000
EACH 3400. 0000 2900. 0000
SQ YD 0. 3700 0. 4500
SQ YD 0. 3000 0. 5000
SQ YD 1. 1500 1. 2500
EACH 160. 0000 60. 0000
EACH 30. 0000 1. 0000



COUNTY * HARDI N- MEADE
PRQJECT NO * FDO4 047 031W 030-034
ROAD * US 31W
TYPE * PCC PAVEMENT

04

1 GCOHVANN ASPHALT AND CONSTRUCTI ON | NC
2 SCOTTY' S CONTRACTI NG AND STONE LLC

TRANSPORTATI ON CABI NET

DEPARTMENT COF HI GHWAYS

UNI T TABULATI ON OF BI DDERS

DATE 11-14-03

PAGE 64
LENGTH OF PRQJECT * 3.6600 M LES
TIME FOR COWPLETI ON * 12/01/2004
PRQJECT CCDE * 03-0757

QUANTI TY

| TEM DESCRI PTI ON

STANDARD | NTEGRAL CURB

| SLAND CURB AND GUTTER

EDGE KEY

ASPH PAVE M LLI NG & TEXTURI NG
CRUSHED AGGREGATE SI ZE NO 2
D G A BASE

LEVELI NG & WEDA NG PG64- 22
EMULSI FI ED ASPHALT RS- 2
ASPHALT SEAL AGGREGATE

M LLED RUMBLE STRI PS
BREAKI NG AND SEATI NG PAVEMENT
ASPH PLACEMENT W TH MIvV

BASE 1. 00D PG&54-22
BASE 1. 00D PGr6-22
BASE 1. 00D PG&54-22
BASE 1. 00D PG&54-22
SURF 0. 50A PGr6-22
SURF 0. 50D PG64-22
AND CONTROL TRAFFI C
AND CONTROL TRAFFI C
MOBI LI ZATION FOR M LL & TEXT
I NSP & CERT EDGE DRAIN SYS
POLE 120FT MIG HT H GH MAST
POLE BASE- H GH MAST

LI GHTI NG CONTROL EQUI PMENT
HPS LUM NAI RE HI GH MAST
MARKER

TRENCH NG AND BACKFI LLI NG
REMOVE LI GHTI NG

JUNCTI ON BOX TYPE A
JUNCTI ON BOX TYPE C

MAI NTAI N LI GHTI NG

CONDUI T-3 1/2 | NCH

2820.
34.
2374.
1727.
206.
22806.
1942.
71.
588.
97970.
133089
79309.
49876.
33216.
12390.
1259.
15592.
4414.

PNORRERPEE

$ 6, 728, 500. 00 4

$ 6,963,579. 12 5

$ 6

UNI'T $UNTBID $ UNITBID
LIN FT 5. 0000 0. 1000
LIN FT 34. 0000 30. 0000
LIN FT 3. 0000 6. 0000
TON 15. 0000 14. 9500
TON 80. 0000 85. 0000
TON 12. 0000 12. 4000
TON 34. 0000 31. 0000
TON 160. 0000 375. 0000
TON 55. 0000 48. 0000
LIN FT 0. 0900 0. 1000
SQ YD 0. 4500 0. 3500
TON 1. 0000 1. 0000
TON 28. 0000 26. 0000
TON 29. 3000 28. 3000
TON 28. 0000 26. 3000
TON 45. 0000 40. 0000
TON 34. 0000 35. 0000
TON 32. 0000 30. 3000
LP SUM  78400. 0000 130000.0000
LP SUM  19000. 0000  30000. 0000
LP SUM 500. 0000 700. 0000
LP SUM  15800. 0000 15800. 0000
EACH 15000. 0000 16300. 0000
EACH 7000. 0000 4500. 0000
EACH 6900. 0000 11000. 0000
EACH 650. 0000 675. 0000
EACH 25. 0000 150. 0000
LIN FT 3. 5000 2.5000
LP SUM  13500. 0000 2000. 0000
EACH 500. 0000 400. 0000
EACH 1000. 0000 700. 0000
LP SUM  15000. 0000 5000. 0000
LIN FT 25. 0000 23. 0000

$UNTBID $UNTBID $UNTBID $UNTBID



PRQIECT NO

COUNTY * HARDI N- MEADE

* FDO4 047 031W 030-034
US 31w
TYPE * PCC PAVEMENT

:

04

1 GCOHVANN ASPHALT AND CONSTRUCTI ON | NC
2 SCOTTY' S CONTRACTI NG AND STONE LLC

TRANSPORTATI ON CABI NET PAGE 65
DEPARTMENT CF HI GHWAYS LENGTH OF PRQJECT * 3.6600 M LES
UNI T TABULATI ON OF BI DDERS TIME FOR COWPLETI ON * 12/01/2004
PRQJECT CCDE * 03-0757

DATE 11-14-03

$ 6, 728, 500. 00 4 $
$ 6,963,579.12 5 $
$ 6 $

| TEM DESCRI PTI ON

CABLE- NO. 6/ 3C DUCTED
CABLE- NO. 4/ 3C DUCTED
CABLE- NO. 2/ 3C DUCTED
MOBI LI ZATI ON

DEMOBI LI ZATI ON

TOTAL BI D

QUANTI TY

2280. 000
4800. 000
5350. 000
1. 000
1. 000

UNI'T $UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

LIN FT 2. 0000 2. 7500
LIN FT 2. 7500 2. 7500
LIN FT 3. 0000 3. 2500

LP SUM 192900. 0000 199140.9600
LP SUM  96600. 7300 99967. 0600

6728500. 00 6963579. 12



TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 11-14-03

$  345,450.12
$ 401, 690.05

LENGTH OF PRQJIECT *
TIME FOR COVWPLETI ON * 08/ 30/ 2004
PRQJECT CCDE * 03-0760

PAGE 66

15. 8030 M LES

COUNTY * FLOYD 12
PRQJECT NO * FD51 036 0122 018-035
ROAD * KY 122
TYPE * FLOOD REPAIR
1 M & D GENERAL CONTRACTORS I NC
2 HAYES INC
3
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 GUARDRAI L- STEEL W BEAM S FACE 412. 500
2 GUARDRAI L TERM NAL SECT NO 1 4.000
3 GUARDRAI L END TREATMENT TYPE 7 6. 000
4 REMOVE & RESET GUARDRAI L 825. 000
5 EXCAVATI ON AND BACKFI LL 4162. 000
6 RAI LROAD RAI LS-DRI LLED 12543. 000
7 CRI BBI NG 22451. 000
8 BARRI CADE- TYPE 111 4.000
9 SI GNS 150. 000
10 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
11 STAKI NG 1. 000
12 DEMOBI LI ZATI ON 1. 000
13 TOTAL BID

UNI'T

LIN FT
EACH
EACH
LIN FT
U YD
LIN FT
SQ FT
EACH
SQ FT
LP SUM
LP SUM
LP SUM

$ UNNT BID

11. 0000
50. 0000
600. 0000
12. 0000
9. 0000
15. 9000
2. 2500
100. 0000
2. 0000
34000. 0000
1. 0000
5105.

345450. 12

10.
75.
525.
8. 0000

5. 0000
16.
2. 0000
100.
2. 0000
108000.
1. 0000
5936.

401690. 05

$UNTBID $UNTBID $ UNT BID

$ UNNT BID



1

2 M & D GENERAL CONTRACTCRS | NC

COUNTY
PRQIECT NO

* FLOYD

* FD51 036 2029 000-002
ROAD * KY 2029
TYPE * FLOOD REPAIR

HAYES | NC

TRANSPORTATI ON CABI NET
12 DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 11-14-03

32,023.75 4
36, 068. 53 5

PAGE 67
LENGTH OF PRQJIECT * 1.5140 M LES
TIME FOR COWPLETI ON * 07/ 30/ 2004
PRQJECT CODE * 03-0761

| TEM #

e
RPOOWONOUAWNER

[EnY
N

| TEM DESCRI PTI ON

GUARDRAI L- STEEL W BEAM S FACE
GUARDRAI L TERM NAL SECT NO 1
GUARDRAI L END TREATMENT TYPE 7
RAI LROAD RAI LS- DRI LLED

CRI BBI NG

EXCAVATI ON AND BACKFI LL

BARRI CADE- TYPE 111

SI GNS

MAI NTAIN AND CONTRCL TRAFFI C
STAKI NG

DEMOBI LI ZATI ON

TOTAL BI D

QUANTITY UNIT

112.500 LIN FT

$ UNNT BID $

11. 0000
75. 0000
625. 0000
16. 0000
2. 0000
9. 0000
100. 0000
2.0000
5000. 0000
1. 0000
473. 2500

32023. 75

UNIT BID

15. 0000
50. 0000
700. 0000
19. 0000
3. 0000
9. 0000
100. 0000
3. 0000
3500. 0000
1. 0000
533. 0300

36068. 53

$UNTBID $UNTBID $UNTBID $UNTBID



TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 11-14-03

$ 333,190.80
$ 355,397.68

LENGTH OF PRQJIECT *
TIME FOR COVWPLETI ON * 08/ 30/ 2004

PAGE 68
4.8470 M LES

PRQJECT CCDE * 03-0762

COUNTY * KNOTT 12
PRQJECT NO * FD51 060 0160 003-009
ROAD * KY 160
TYPE * FLOOD REPAIR
1 M & D GENERAL CONTRACTORS I NC
2 HAYES INC
3
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 GUARDRAI L- STEEL W BEAM S FACE 1550. 000
2 GUARDRAI L END TREATMENT TYPE 7 28. 000
3 RAI LROAD RAI LS- DRI LLED 14726. 000
4  CRI BBING 12608. 000
5 EXCAVATI ON AND BACKFI LL 2345. 000
6 BARRI CADE- TYPE 111 6. 000
7 SI GNS 150. 000
8 MAI NTAI N AND CONTROL TRAFFI C 1. 000
9 STAKI NG 1. 000
10 DEMOBI LI ZATI ON 1. 000

[ERN
[EEN

TOTAL BI D

UNI'T

LIN FT
EACH
LIN FT
SQ FT
U YD
EACH
SQ FT
LP SUM
LP SUM
LP SUM

$ UNNT BID

10. 0000
500. 0000

333190. 80

$ UNIT BID

9. 2500
500. 0000
15. 0000

1. 5000

9. 0000
100. 0000
2. 0000
60000. 0000
1. 0000
5252. 1800

355397. 68

$ UNIT BID

$UNTBID $UNTBID $ UNT BID



PRQIE

1
2

3 M & D GENERAL CONTRACTCRS | NC

COUNTY * KNOTT
CT NO. * FD51 060 0160 014-016
ROAD * KY 160

TYPE * FLOOD REPAIR

HAYES | NC
DO ALL CONSTRUCTI ON | NC

TRANSPORTATI ON CABI NET
12 DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 11-14-03

58, 775. 60
59, 044. 58
63,917. 59

PAGE 69

LENGTH OF PRQJIECT * 1.3820 M LES
TIME FOR COWPLETI ON * 07/ 30/ 2004

PRQJECT CCDE * 03-0763

| TEM #

QOO~NOUITRAWNPE

Ay

[N
[EEN

| TEM DESCRI PTI ON

GUARDRAI L- STEEL W BEAM S FACE
GUARDRAI L END TREATMENT TYPE 7
RAI LROAD RAI LS- DRI LLED

CRI BBI NG

EXCAVATI ON AND BACKFI LL

BARRI CADE- TYPE 111

SI GNS

MAI NTAIN AND CONTRCL TRAFFI C
STAKI NG

DEMOBI LI ZATI ON

TOTAL BI D

QUANTITY UNIT

75.000 LIN FT
2.000 EACH
2970.000 LIN FT
592.000 SQ FT
110. 000 CU YD
2.000 EACH
150. 000 SQ FT
1. 000 LP SUM
1.000 LP SUM
1.000 LP SUM

$ UNNT BID

12. 0000
550. 0000
12. 0000

3. 0000

9. 0000
100. 0000
2. 0000
17000. 0000
1. 0000
868. 6000

58775. 60

$ UNIT BID

872. 5800

59044. 58

$ UNIT BID

14. 0000
700. 0000
18. 0000
3. 5000

9. 0000
100. 0000
2.0000
3500. 0000
1. 0000
944. 5900

63917. 59

$UNTBID $UNTBID $ UNT BID



TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 11-14-03

49, 900. 95 4
53, 484. 53 5
6

PAGE 70
LENGTH OF PRQJIECT * 0. 3000 M LES
TIME FOR COWPLETI ON * 07/ 30/ 2004
PRQJECT CCDE * 03-0764

COUNTY * PI KE 12
PRQJECT NO * FD51 098 0197 000-001
ROAD * KY 197
TYPE * FLOOD REPAIR
1 M & D GENERAL CONTRACTORS I NC
2 HAYES INC
3
| TEM # | TEM DESCRI PTI ON QUANTI TY
1 GUARDRAI L- STEEL W BEAM S FACE 137.500
2 GUARDRAI L END TREATMENT TYPE 7 6. 000
3 RAI LROAD RAI LS- DRI LLED 1638. 000
4  CRI BBI NG 2200. 000
5 EXCAVATI ON AND BACKFI LL 409. 000
6 BARRI CADE- TYPE 111 2.000
7 SI GNS 150. 000
8 MAI NTAI N AND CONTROL TRAFFI C 1. 000
9 STAKI NG 1. 000
10 DEMOBI LI ZATI ON 1. 000
11 TOTAL BID

UNI'T

LIN FT
EACH
LIN FT
SQ FT
U YD
EACH
SQ FT
LP SUM
LP SUM
LP SUM

$UNTBID $ UNITBID

11. 0000 10. 7500
600. 0000 525. 0000
15. 0000 18. 0000
3. 0000 2. 0000
20. 0000 9. 0000
50. 0000 100. 0000
4. 0000 2. 0000
4000. 0000 10000. 0000
1. 0000 1. 0000
737. 4500 790. 4100
49900. 95 53484. 53

$UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * PI KE 12

PRQJECT NO * FD51 098 0119 014-016

ROAD * US 119
TYPE * FLOOD REPAIR

1 HAYES INC
2 M & D GENERAL CONTRACTCRS | NC

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 11-14-03

24,691. 90 4
33,339.70 5

PAGE 71
LENGTH OF PRQJIECT * 1.1490 M LES
TIME FOR COWPLETI ON * 07/ 30/ 2004
PRQJECT CCDE * 03-0765

| TEM # | TEM DESCRI PTI ON QUANTI TY
1 GUARDRAI L- STEEL W BEAM S FACE 87.500
2 REMOVE & RESET GUARDRAI L 87.500
3 CRI BBI NG 1200. 000
4 RAI LROAD RAI LS-DRI LLED 851. 000
5 EXCAVATI ON AND BACKFI LL 223. 000
6 BARRI CADE- TYPE 111 2.000
7 SI GNS 150. 000
8 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
9 STAKI NG 1. 000
10 DEMOBI LI ZATI ON 1. 000

[ERN
[EEN

TOTAL BI D

UNI'T
LIN FT

$ UNNT BID $

24691. 90

UNIT BID

33339. 70

$UNTBID $UNTBID $UNTBID $UNTBID



PRQIECT NO

1 M & D GENERAL CONTRACTORS I NC

2
3

| TEM #

OCO~NOUTAWNPF-

COUNTY * KNOTT
* FD GR 03 0000139
ROAD * KY 1088 AND KY 1231
*

TYPE * FLOOD REPAIR

DO ALL CONSTRUCTI ON I NC
HAYES | NC

| TEM DESCRI PTI ON

GUARDRAI L- STEEL W BEAM S FACE
GUARDRAI L END TREATMENT TYPE 7

RAI LROAD RAI LS- DRI LLED

CRI BBI NG

EXCAVATI ON AND BACKFI LL

BARRI CADE- TYPE 111

SI GNS

MAI NTAI N AND CONTROL TRAFFI C
MAI NTAI N AND CONTROL TRAFFI C
STAKI NG

STAKI NG

DEMOBI LI ZATI ON

TOTAL BI D

12

512.
22.
11001.
4835
900.
6.
300.

N

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 11-14-03

$ 249, 318.66
$ 261, 246. 28
$ 274,951.32

QUANTI TY

UNI'T

LIN FT
EACH
LIN FT
SQ FT
U YD
EACH
SQ FT
LP SUM
LP SUM
LP SUM
LP SUM
LP SUM

$ UNNT BID

11. 0000
600. 0000
15. 9000
2. 2500

9. 0000
100. 0000
2. 0000
7700. 0000
24000. 0000
1. 0000

1. 0000
3684. 5100

249318. 66

13. 0000
700. 0000
16. 0000

3. 0000

20. 0000
150. 0000
3. 0000
10000. 0000
15000. 0000
1. 0000

1. 0000
3860. 7800

261246. 28

PAGE 72
LENGTH OF PRQJIECT * 8. 7830 M LES
TIME FOR COWPLETI ON * 07/ 30/ 2004
PRQJECT CCDE * 03-0766

$UNTBID $UNTBID $UNTBID $UNTBID

12. 0000
625. 0000
16. 0000
2.0000

9. 0000
100. 0000
2.0000
28000. 0000
28000. 0000
1. 0000

1. 0000
4063. 3200

274951. 32



PRQIE

1

2 M & D GENERAL CONTRACTCRS | NC

COUNTY * KNOTT

CT NO. * FD GR 03 0000140
ROAD * KY 1393 AND KY 1697
TYPE * FLOOD REPAIR

HAYES | NC

TRANSPORTATI ON CABI NET
12 DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 11-14-03

$ 214,163.98
$ 242,050.70

PAGE 73
LENGTH OF PRQJIECT * 4.5170 M LES
TIME FOR COWPLETI ON * 07/ 30/ 2004
PRQJECT CCDE * 03-0767

| TEM #

OCO~NOOUTRWNPEF-

| TEM DESCRI PTI ON

GUARDRAI L- STEEL W BEAM S FACE
GUARDRAI L END TREATMENT TYPE 7

RAI LROAD RAI LS- DRI LLED
EXCAVATI ON AND BACKFI LL

CRI BBI NG

BARRI CADE- TYPE 111

SI GNS

MAI NTAI N AND CONTROL TRAFFI C
MAI NTAI N AND CONTROL TRAFFI C
STAKI NG

STAKI NG

DEMOBI LI ZATI ON

TOTAL BI D

QUANTITY UNIT $ UNNT BID

550. 000 LIN FT 10. 5000
18. 000 EACH 525. 0000
9884.000 LIN FT 12. 0000
960. 000 CU YD 9. 0000
5162. 000 SQ FT 2. 0000
6. 000 EACH 100. 0000
300. 000 SQ FT 2. 0000
1.000 LP SUM 36000. 0000
1.000 LP SUM 21000. 0000
1.000 LP SUM 1. 0000
1.000 LP SUM 1. 0000

1. 000 LP SUM 3164. 9800

214163. 98

$ UNIT BID

15. 0000
600. 0000
15. 9000
18. 0000

3. 0000
100. 0000
3. 0000
18000. 0000
10000. 0000
1. 0000

1. 0000
3577. 1000

242050. 70

$UNTBID $UNTBID $UNTBID $UNTBID



COUNTY * PI KE 12
PRQJECT NO * FD GR 03 0000141, FD51 098
* KY 1460 AND KY 80
*

TYPE * FLOOD REPAIR

1 HAYES INC
2 M & D GENERAL CONTRACTCRS | NC

TRANSPORTATI ON CABI

NET

DEPARTMENT OF HI GHWAYS
UNI' T TABULATI ON OF BI DDERS

DATE 11-14-03

PAGE 74
LENGTH OF PRQJIECT * 2.2090 M LES
TIME FOR COWLETION * 07/31/2004
PRQIECT CODE * 03-0768

3
| TEM # | TEM DESCRI PTI ON QUANTI TY

1 REMOVE & RESET GUARDRAI L 287. 500
2 CRI BBI NG 2420. 000
3 RAI LROAD RAI LS- DRI LLED 3563. 000
4 EXCAVATI ON AND BACKFI LL 450. 000
5 BARRI CADE- TYPE 111 4.000
6 SI GNS 300. 000
7 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
8 MAI NTAIN AND CONTRCL TRAFFI C 1. 000
9 STAKI NG 1. 000

10 STAKI NG 1. 000

11 DEMOBI LI ZATI ON 1. 000

12 TOTAL BID

$ 80, 185. 76 4

$ 84, 011. 04 5

$ 6

UNI'T $ UNNT BID $
LIN FT 8. 5000
SQ FT 3. 0000
LIN FT 15. 0000
CU YD 9. 0000
EACH 100. 0000
SQ FT 2.0000

LP SUM 4400. 0000

LP SUM 6400. 0000
LP SUM 1. 0000
LP SUM 1. 0000

LP SUM 1185. 0100

80185. 76

1241. 5400

84011. 04

$UNTBID $UNTBID $UNTBID $UNTBID



PRQIECT NO

COUNTY * FLOYD 12
FD GR 03 0000142
KY 979 AND KY 7

TYPE * FLOOD REPAIR

1 HAYES INC
2 M & D GENERAL CONTRACTCRS | NC

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 11-14-03

$ 229,057.58
$ 237,708.94

LENGTH OF PRQJIECT *
TIME FOR COWPLETI ON * 07/ 30/ 2004
PRQIECT CODE * 03-0769

PAGE 75

24.6080 M LES

| TEM # | TEM DESCRI PTI ON QUANTI TY
1 GUARDRAI L- STEEL W BEAM S FACE 350. 000
2 GUARDRAI L TERM NAL SECT NO 1 1. 000
3 GUARDRAI L END TREATMENT TYPE 7 5. 000
4 REMOVE & RESET GUARDRAI L 662. 500
5 RAI LROAD RAI LS- DRI LLED 9363. 000
6 CRI BBI NG 12496. 000
7 EXCAVATI ON AND BACKFI LL 2319. 000
8 BARRI CADE- TYPE 111 8. 000
9 SI GNS 300. 000
10 MAI NTAI N AND CONTROL TRAFFI C 1. 000
11 MAI NTAI N AND CONTROL TRAFFI C 1. 000
12 STAKI NG 1. 000
13 STAKI NG 1. 000
14 DEMOBI LI ZATI ON 1. 000

TOTAL BI D

UNI'T

LIN FT
EACH
EACH
LIN FT
LIN FT
SQ FT
U YD
EACH
SQ FT
LP SUM
LP SUM
LP SUM
LP SUM
LP SUM

$ UNNT BID

12. 0000
50. 0000
750. 0000
9. 0000

15. 0000
2.0000

9. 0000
100. 0000
2. 0000
12000. 0000
12000. 0000
1. 0000

1. 0000
3385. 0800

229057. 58

$ UNIT BID

11. 0000
50. 0000

3512.

237708. 94

$UNTBID $UNTBID $ UNT BID

$ UNNT BID



COUNTY * LETCHER
PRQJECT NO * CB06 067 3408 B00115
ROAD * KY 3408
TYPE * BRI DGE REPLACEMENT

12

1 BLUEGRASS CONTRACTI NG CORPORATI ON

2

BUSH & BURCHETT | NC

TRANSPORTATI ON CABI NET
DEPARTMENT OF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

DATE 11-14-03

$ 126, 755.00
$ 129,483.00

LENGTH OF PRQJIECT *
TI ME FOR COVPLETI ON * SEE PROPOSAL
PRQIECT CODE * 03-0770

PAGE 76

M LES

QUANTI TY

| TEM #

OCO~NOUITRWNPF-

| TEM DESCRI PTI ON

WATER- FI LLED BARRI ERS

RELOCATE WATER- FI LLED BARRI ERS

GUARDRAI L- STEEL W BEAM S FACE
GUARDRAI L- BRI DGE CASE |
GUARDRAI L TERM NAL SECT NO 1
CRUSHED AGGREGATE SI ZE NO 57
CHANNEL LI NI NG CLASS 111

CL1 ASPH BASE 0. 75D PG64- 22
CL1 ASPH SURF 0. 38D PG64- 22
REMOVE EXI STI NG STRUCTURE
REMOVE TREES CR STUMPS
CULVERT PI PE-18 | NCH

BARRI CADE- TYPE 111

SI GN\S

MAI NTAI N AND CONTROL TRAFFI C
DI VERSI ONS ( BY- PASS DETOURS)
PRE- CAST BRI DCE STRUCTURE
DEMOBI LI ZATI ON

TOTAL BI D

PR ERR

UNI'T
LIN FT

1900. 0000

126755. 00

1914. 0000

129483. 00

$ UNIT BID

$ UNIT BID

$ UNIT BID

$ UNNT BID



COUNTY * FRANKLI N

PRQJECT NO * FEO06 037 0421 005-007

TYPE * GUARDRAI L

1 GECRGE B STONE COWMPANY LLC
2 N H STONE INC
3 THE RUTH COVPANY

05

TRANSPORTATI ON CABI NET PAGE 77

DEPARTMENT COF HI GHWAYS
UNI T TABULATI ON OF BI DDERS

LENGTH OF PRQJECT * 0.4750 M LES
TIME FOR COVWPLETI ON * 06/ 01/ 2004
PRQJECT CCDE * 03-0771

DATE 11-14-03

17, 263. 50 4 EDEN FENCE | NC $ 28,775.50
19, 354. 00 5 $
25,525.98 6 $

QUANTI TY

| TEM # | TEM DESCRI PTI ON
1 GUARDRAI L- STEEL W BEAM S FACE
2 GUARDRAI L TERM NAL SECT NO 1
3 REMOVE GUARDRAI L
4  SHOULDERI NG
5 SI GNS
6 MAI NTAI N AND CONTROL TRAFFI C
7 DEMOBI LI ZATI ON

TOTAL BI D

1550.

25.
1512.
150.
1.
1.

5

000
000
000
000
000
000
000

UNI'T

LIN FT
EACH

LIN FT
LIN FT
SQ FT

LP SUM
LP SUM

$UNTBID $UNTBID $UNTBD $UNTBD $UNTBID $ UNTBID

10. 0000 9. 9000 9. 7800 15. 0000
40. 0000 50. 0000 32. 0000 50. 0000
2. 0000 4. 0000 0. 9700 10. 0000
0. 5000 1. 7200 4.5000 2. 0000
0. 0100 0. 0100 0. 0100 0. 0100
500. 0000 754. 0000 3000. 0000 1500. 0000
256. 0000 302. 8600 377.2300 500. 0000
17263. 50 19354. 00 25525. 98 28775. 50



